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INTRODUCTION 

 

 
1.1 This standard tender document for procurement of works has been 

prepared for use by procuring entities in Kenya in the procurement of 
works (i.e. Buildings and associated Civil Engineering Works).  

 

1.2 The following guidelines should be observed when using the 
document:-  

(a) Specific details should be furnished in the Invitation to tender 
and in the special conditions of contract (where applicable).  The 
tender document issued to tenderers should not have blank 

spaces or options. 
 

(b) The instructions to tenderers and the General Conditions of 

Contract should remain unchanged.  Any necessary amendments 
to these parts should be made through Appendix to instructions to 

tenderers and special conditions of contract respectively. 
 
1.3  

(b) Information contained in the invitation to tender shall conform to 
the data and information in the tender documents to enable 

prospective tenderers to decide whether or not to participate in the 
tender and shall indicate any important tender requirements 

 

(c) The invitation to tender shall be as an advertisement in accordance 
with the regulations or a letter of invitation addressed to tenderers 
who have been prequalified following a request for prequalification.  

 
1.4 The cover of the document shall be modified to include:- 

 
I. Tender number. 

II. Tender name. 

III. Name of procuring entity. 
IV. Delete name and address of PPOA. 
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SECTION I  

INVITATION FOR TENDERS 

 
 
Tender reference No. (NEMA/T/17/2020-2021) 

 
Tender Name (CONSTRUCTION OF FISH COOLING FACILITY IN HOMABAY 

COUNTY). 
 

 
1.1 The (NATIONAL ENVIRONMENT MANAGEMENT AUTHORITY invites 

sealed tenders for construction works for CONSTRUCTION OF FISH 

COOLING FACILITY IN HOMABAY COUNTY 
 

1.2 Interested eligible candidates may obtain further information from and 
inspect the tender documents at NEMA headquarters procurement 
section during normal working hours. 

 
1.2 A complete set of tender documents may be DOWNLOADED free of 

charge from NEMA website www.nema.go.ke or from the Public 

Procurement information portal www.tenders.go.ke.Bidders who will 
download the tender documents must forward their company details 

to this email; procurement@nema.go.ke to facilitate subsequent 
clarifications and/or addendum. 

 

1.3 A complete set of tender documents may be obtained by interested 
candidates upon payment of non-refundable fees of Kshs 1,000/= in 

Bankers cheque or CASH deposits payable to NEMA Revenue 
Account, KCB – KICC Branch, Account Number 1102298158, and 
submit the deposit slip, at the cash office on Ground Floor NEMA 

Headquarters and obtain a receipt. 
 
1.4 Completed tender documents are to be enclosed in plain sealed 

envelopes marked with a tender reference number and be deposited in 
the Tender Box at NEMA headquarters or be addressed to: 

 
 
THE DIRECTOR GENERAL 

 
NATIONAL ENVIRONMENT MANAGEMENT AUTHORITY, 

 
ELAND HOUSE, POPO ROAD, OFF MOMBASA ROAD 
 

P.O. BOX 67839 – 00200 NAIROBI. 
 
So as to be received on or before 21st July, 2020 at 2.30 P.M. 

 
 

http://www.nema.go.ke/
mailto:procurement@nema.go.ke
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1.5 Prices quoted should be net inclusive of all taxes and delivery must be 

in Kenya Shillings and shall remain valid for (120) days from the 
closing date of the tender. 

1.6 Tenders will be opened immediately thereafter in the presence of the 
Candidates or their representatives who choose to attend at NEMA 
Headquarters. 

1.7 Bulk documents which shall not fit on the provided Tender Box should 
be dropped and registered at procurement Office room no.g16 for safe 

custody until the date and time of tender opening. 
 
 

 
 
 

 
 

 
       ________________________________  

 

For (Accounting Officer/Procuring Entity)  
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INSTRUCTIONS TO TENDERERS. 

 
1. General/Eligibility/Qualifications/Joint venture/Cost of      tendering 

 
1.1 The Employer as defined in the Appendix to Conditions of Contract  

invites tenders for Works Contract as described in the tender 

documents.  The successful tenderer will be expected to complete the 
Works by the Intended Completion Date specified in the tender 

documents. 
 

1.2 All tenderers shall provide the Qualification Information, a statement 

that the tenderer (including all members of a joint venture and 
subcontractors) is not associated, or has not been associated in the 
past, directly or indirectly, with the Consultant or any other entity that 

has prepared the design, specifications, and other documents for the 
project or being proposed as Project Manager for the Contract.  A firm 

that has been engaged by the Employer to provide consulting services 
for the preparation or supervision of the Works, and any of its 
affiliates, shall not be eligible to tender. 

 
1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method 
and schedule, including drawings and charts, as necessary. 

 

1.4 In the event that pre-qualification of potential tenderers has been 
undertaken, only tenders from pre-qualified  tenderers will be 
considered for award of Contract.  These qualified tenderers should 

submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders 

that the originally submitted pre-qualification information remains 
essentially correct as of the date of tender submission. 

 

1.5 Where no pre-qualification of potential tenderers has been done, all 
tenderers shall include the following information and documents with 

their tenders , unless otherwise stated: 
 

(a) copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; 
written power of attorney of the signatory of the tender to 
commit the tenderer: 

 
(b) total monetary value of construction work performed for each of 

the last five years: 
 

(c) experience in works of a similar nature and size for each of the 

last five years, and details of work under way or contractually 
committed; and names and addresses of clients who may be 
contacted for further information on these contracts; 
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(d) major items of construction equipment proposed to carry out the 

Contract and an undertaking that they will be available for the 
Contract. 

 
(e) qualifications and experience of key site management and 

technical personnel proposed for the Contract and an 

undertaking that they shall be available for the Contract. 
 

(f) reports on the financial standing of the tenderer, such as profit 
and loss statements and auditor’s reports for the past five years; 

 

(g) evidence of adequacy of working capital for this Contract (access 
to line(s) of credit and availability of other financial resources); 

 

(h) authority to seek references from the tenderer’s bankers; 
 

(i) information regarding any litigation, current or during the last 
five years, in which the tenderer is involved, the parties 
concerned and disputed amount; and 

 
(j) proposals for subcontracting components of the Works 

amounting to more than 10 percent of the Contract Price. 
 

1.6 Tenders submitted by a joint venture of two or more firms as partners 

shall comply with the following requirements, unless otherwise stated: 
 

(a)      the tender shall include all the information listed in clause 1.5  

above for each joint venture partner; 
 

(b)      the tender shall be signed so as to be legally binding on all 
     partners; 

 

(c)      all partners shall be jointly and severally liable for the execution   
          of the Contract in accordance with the Contract terms; 

 
(d)      one of the partners will be nominated as being in charge,  

authorised to incur liabilities, and receive instructions for and  

on behalf of all partners of the joint venture; and 
 

(e)     the execution of the entire Contract, including payment, shall be 

done exclusively with the partner in charge. 
 

1.7 To qualify for award of the Contract, tenderers shall meet the following 
minimum qualifying criteria; 

 

(a) annual volume of construction work of at least 2.5 times the 
estimated annual cashflow for the Contract; 

 

(b) experience as main contractor in the construction of at least 
 

(c)  two works of a nature and complexity equivalent to the Works 
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over the last 10 years (to comply with this requirement, works cited 

should be at least 70 percent complete); 
 

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the 
essential equipment listed as required for the Works; 

 

(e) a Contract manager with at least five years’ experience in works of 
an equivalent nature and volume, including no less than three 

years as Manager; and 
 

(f) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may 
be made under the Contract, of no less than 4 months of the 
estimated payment flow under this Contract. 

 
1.8 The figures for each of the partners of a joint venture shall be added  

together to determine the tenderer’s compliance with the minimum 
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture 
to qualify, each of its partners must meet at least 25 percent of 

minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the 
partner in charge at least 40 percent of those minimum criteria.  

Failure to comply with this requirement will result in rejection of the 
joint venture’s tender.  Subcontractors’ experience and resources will 
not be taken into account in determining the tenderer’s compliance 

with the qualifying criteria, unless otherwise stated. 
 

1.9 Each tenderer shall submit only one tender, either individually or as 

a partner in a joint venture.  A tenderer who submits or participates 
in more than one tender (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the 
proposals with the tenderer’s participation to be disqualified. 

 

1.10 The tenderer shall bear all costs associated with the preparation and 
submission of his tender, and the Employer will in no case be 

responsible or liable for those costs. 
 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site of the Works and its 
surroundings, and obtain all information that may be necessary for 
preparing the tender and entering into a contract for construction of 

the Works.  The costs of visiting the Site shall be at the tenderer’s own 
expense.  

 
1.12 The procuring entity’s employees, committee members, board 

members and their relative (spouse and children) are not eligible to 

participate in the tender. 
 

1.13 The price to be changed for the tender document shall not exceed 

Kshs.1,000/= 
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1.14 The procuring entity shall allow the tenderer to review the tender 

document free of charge before purchase. 
 

2. Tender Documents 
 

2.1 The complete set of tender documents comprises the documents listed 

below and any addenda issued in accordance with Clause 2.4. 
 

(a) These Instructions to Tenderers 
(b) Form of Tender and Qualification Information 
(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 
(e) Specifications 
(f) Drawings 

(g) Bills of Quantities 
(h) Forms of Securities 

 
2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.  Failure to furnish all 

information required by the tender documents, or submission of a 
tender not substantially responsive to the tendering documents in 

every respect will be at the tenderer’s risk and may result in rejection 
of his tender. 

 

2.3 A prospective tenderer making an inquiry relating to the tender 
documents may notify the Employer in writing or by cable, telex or 
facsimile at the address indicated in the letter of invitation to tender.  

The Employer will only respond to requests for clarification received 
earlier than seven days prior to the deadline for submission of tenders.  

Copies of the Employer’s response will be forwarded to all persons 
issued with tendering documents, including a description of the 
inquiry, but without identifying its source. 

 
2.4 Before the deadline for submission of tenders, the Employer may 

modify the tendering documents by issuing addenda.  Any addendum 
thus issued shall be part of the tendering documents and shall be 
communicated in writing or by cable, telex or facsimile to all tenderers.  

Prospective tenderers shall acknowledge receipt of each addendum in 
writing to the Employer. 

7 

2.5 To give prospective tenderers reasonable time in which to take an 
addendum into account in preparing their tenders, the Employer shall 

extend, as necessary, the deadline for submission of tenders, in 
accordance with Clause 4.2 here below. 
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3. Preparation of Tenders 

 
3.1 All documents relating to the tender and any correspondence shall be 

in English language. 
 

3.2 The tender submitted by the tenderer shall comprise the following: 

 
 

(a) These Instructions to Tenderers, Form of Tender, Conditions of 
Contract, Appendix to Conditions of Contract and 
Specifications; 

 
(b) Tender Security; 

 

(c) Bill of Quantities ; 
 

(d) Qualification Information Form and Documents; 
 

(e) Alternative offers where invited; and 

 
(f) Any other materials required to be completed and submitted by 

the tenderers. 
 

3.3 The tenderer  shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price is 
entered by the tenderer will not be paid for when executed and shall 
be deemed covered by the other rates and prices in the Bill of 

Quantities.  All duties, taxes, and other levies payable by the 
Contractor under the Contract, or for any other cause relevant to the 

Contract, as of 30 days prior to the deadline for submission of tenders, 
shall be included in the tender price submitted by the tenderer. 

 

3.4 The rates and prices quoted by the tenderer shall only be subject to 
adjustment during the performance of the Contract if provided for in 

the Appendix to Conditions of Contract and provisions made in the 
Conditions of Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 
 

3.6 Tenders shall remain valid for a period of sixty (120) days from the 

date of submission.  However in exceptional circumstances, the 
Employer may request that the tenderers extend the period of validity 

for a specified additional period.  The request and the tenderers’ 
responses shall be made in writing.  A tenderer may refuse the request 
without forfeiting the Tender Security.  A tenderer agreeing to the 

request will not be required or permitted to otherwise modify the 
tender, but will be required to extend the validity of Tender Security 
for the period of the extension, and in compliance with Clause 3.7 - 

3.11 in all respects. 
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3.7 The tenderer shall furnish, as part of the tender, a Tender Security in 

the amount and form specified in the appendix to invitation to 
tenderers.  This shall be in the amount not exceeding 2 percent of the 

tender price 
 
3.8 The format of the Tender Security should be in accordance with the 

form of Tender Security included in Section G - Standard forms or any 
other form acceptable to the Employer . Tender Security shall be valid 

for 30 days beyond the validity of the tender. 
 

3.9 Any tender not accompanied by an acceptable Tender Security shall 

be rejected.  The Tender Security of a joint venture must define as 
“Tenderer” all joint venture partners and list them in the following 
manner:  a joint venture consisting of”…………”,”…………”,and 

“…………”. 
 

3.10 The Tender Securities of unsuccessful tenderers will be returned 
within 28 days of the end of the tender validity period specified in 
Clause 3.6. 

 
3.11 The Tender Security of the successful tenderer will be discharged when 

the tenderer has signed the Contract Agreement and furnished the 
required Performance Security. 

 

3.12 The Tender Security may be forfeited 
 

(a) if the tenderer withdraws the tender after tender opening during 

the period of tender validity; 
 

(b) if the tenderer does not accept the correction of the tender price, 
pursuant to Clause 5.7; 

 

(c) in the case of a successful tenderer, if the tenderer fails within 
the specified time limit to 

 
(i) sign the Agreement, or 

 

(ii) furnish the required Performance Security.  
 

3.13 Tenderers shall submit offers that comply with the requirements of the 

tendering documents, including the basic technical design as 
indicated in the Drawings and Specifications.  Alternatives will not be 

considered, unless specifically allowed in the invitation to tender.  If 
so allowed, tenderers wishing to offer technical alternatives to the 
requirements of the tendering documents must also submit a tender 

that complies with the requirements of the tendering documents, 
including the basic technical design as indicated in the Drawings and 
Specifications.  In addition to submitting the basic tender, the tenderer 

shall provide all information necessary for a complete evaluation of the 
alternative, including design calculations, technical specifications, 
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breakdown of prices, proposed construction methods and other 

relevant details.  Only the technical alternatives, if any, of  
the lowest evaluated tender conforming to the basic technical 

requirements shall be considered. 
 

3.14 The tenderer shall prepare one original of the documents comprising 

the tender documents as described in Clause 3.2 of these Instructions 
to Tenderers, bound with the volume containing the Form of Tender,  

and clearly marked “ORIGINAL”.  In addition, the tenderer shall 
submit copies of the tender, in the number specified in the invitation 
to tender, and clearly marked as “COPIES”.  In the event of discrepancy 

between them, the original shall prevail. 
 

3.15 The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by a person or persons duly 
authorised to sign on behalf of the tenderer, pursuant to Clause 1.5 

(a) or 1.6 (b), as the case may be.  All pages of the tender where 
alterations or additions have been made shall be initialled by the 
person or persons signing the tender. 

 
3.16 Clarification of tenders shall be requested by the tenderer to be 

received by the procuring entity not later than 7 days prior to the 
deadline for submission of tenders. 

 

3.17 The procuring entity shall reply to any clarifications sought by the 
tenderer within 3 days of receiving the request to enable the tenderer 
to make timely submission of its tender. 

 
3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the 

tender price. 
 
4. Submission of Tenders 

 
4.1 The tenderer shall seal the original and all copies of the tender in two 

inner envelopes and one outer envelope, duly marking the inner 
envelopes as “ORIGINAL” and “COPIES” as appropriate.  The inner 
and outer envelopes shall: 

(a) be addressed to the Employer at the address provided in the 
invitation to tender; 

 

(b) bear the name and identification number of the Contract as 
defined in the invitation to tender; and 

 
(c) provide a warning not to open before the specified time and date 

for tender opening. 

 
4.2 Tenders shall be delivered to the Employer at the address specified 

above not later than the time and date specified in the invitation to 

tender.  However, the Employer may extend the deadline for 
submission of tenders by issuing an amendment in accordance with 

Sub-Clause 2.5 in which case all rights and obligations of the 
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Employer and the tenderers previously subject to the original deadline 

will then be subject to the new deadline. 
 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be 
returned to the tenderer un-opened. 

 

4.4 Tenderers may modify or withdraw their tenders by giving notice in 
writing before the deadline prescribed in clause 4.2.  Each tenderer’s 

modification or withdrawal notice shall be prepared, sealed, marked,  
and delivered in accordance with clause 3.13 and 4.1, with the outer 
and inner envelopes additionally marked “MODIFICATION”and 

“WITHDRAWAL”, as appropriate.  No tender may be modified after the 
deadline for submission of tenders. 

 

4.5 Withdrawal of a tender between the deadline for submission of  
tenders and the expiration of the period of tender validity specified in 

the invitation to tender or as extended pursuant to Clause 3.6 may 
result in the forfeiture of the Tender Security pursuant to Clause 3.11. 

 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices 
of their tenders by submitting tender modifications in accordance with 

Clause 4.4 or be included in the original tender submission. 
 
5. Tender Opening and Evaluation 

 
5.1 The tenders will be opened by the Employer, including modifications 

made pursuant to Clause 4.4, in the presence of the tenderers’ 

representatives who choose to attend at the time and in the place 
specified in the invitation to tender.  Envelopes marked 

“WITHDRAWAL” shall be opened and read out first. Tenderers’ and 
Employer’s representatives who are present during the opening shall 
sign a register evidencing their attendance. 

 
5.2 The tenderers’ names, the tender prices, the total amount of each 

tender and of any alternative tender (if alternatives have been 
requested or permitted), any discounts, tender modifications and 
withdrawals, the presence or absence of Tender Security, and such 

other details as may be considered appropriate, will be announced by 
the Employer at the opening.  Minutes of the tender opening, including 
the information disclosed to those present will be prepared by the 

Employer. 
 

5.3 Information relating to the examination, clarification, evaluation, and 
comparison of tenders and recommendations for the award of  
Contract shall not be disclosed to tenderers or any other persons not 

officially concerned with such process until the award to the 
successful tenderer has been announced.  Any effort by a tenderer to 
influence the Employer’s officials, processing of tenders or award 

decisions may result in the rejection of his tender. 
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5.4 To assist in the examination, evaluation, and comparison of tenders, 

the Employer at his discretion, may ask any tenderer for clarification 
of the tender, including breakdowns of unit rates.  The request for 

clarification and the response shall be in writing or by cable, telex or 
facsimile but no change in the price or substance of the tender shall 
be sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered in the evaluation of the 
tenders in accordance with Clause 5.7. 

 
5.5 Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender (a) meets the eligibility criteria defined  

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the 
required securities; and (d) is substantially responsive to the 
requirements of the tendering documents.  A substantially responsive 

tender is one which conforms to all the terms, conditions and 
specifications of the tendering documents, without material deviation 

or reservation.  A material deviation or reservation is one (a) which 
affects in any substantial way the scope, quality, or performance of the 
works; (b) which limits in any substantial way, inconsistent with the 

tendering documents, the Employer’s rights or the tenderer’s 
obligations under the Contract; or (c) whose rectification would affect 

unfairly the competitive position of other tenderers presenting 
substantially responsive tenders. 

 

5.6 If a tender is not substantially responsive, it will be rejected, and may 
not subsequently be made responsive by correction or withdrawal of 
the nonconforming deviation or reservation. 

 
5.7 Tenders determined to be substantially responsive will be checked for 

any arithmetic errors.  Errors will be corrected as follows: 
 

(a) where there is a discrepancy between the amount in figures and 

the amount in words, the amount in words will prevail; and 
 

(b) where there is a discrepancy between the unit rate and the line 
item total resulting from multiplying the unit rate by the 
quantity, the unit rate as quoted will prevail, unless in the 

opinion of the Employer, there is an obvious typographical error, 
in which case the adjustment will be made to the entry 
containing that error. 

 
(c) In the event of a discrepancy between the tender amount as 

stated in the Form of Tender and the corrected tender figure in 
the main summary of the Bill of Quantities, the amount as 
stated in the Form of Tender shall prevail. 

 
(d) The Error Correction Factor shall be computed by expressing 

the difference between the tender amount and the corrected 

tender sum as a percentage of the corrected Builder’s Work (i.e. 
Corrected tender sum less P.C. and Provisional Sums) 
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(e) The Error Correction Factor shall be applied to all Builder’s 

Work (as a rebate or addition as the case may be) for the 
purposes of valuations for Interim Certificates and valuation of 

variations. 
 

(f) the amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, with  
concurrence of the tenderer, shall be considered as binding 

upon the tenderer.  If the tenderer does not accept the corrected 
amount, the tender may be rejected and the Tender Security 
may be forfeited in accordance with clause 3.11. 

 
5.8 The Employer will evaluate and compare only the tenders determined 

to be substantially responsive in accordance with Clause 5.5. 

 
5.9 In evaluating the tenders, the Employer will determine for each tender 

the evaluated tender price by adjusting the tender price as follows: 
 

(a) making any correction for errors pursuant to clause 5.7; 

 
(b) excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Dayworks 
where priced competitively. 

 

(c) making an appropriate adjustment for any other acceptable 
variations, deviations, or alternative offers submitted in 
accordance with clause 3.12; and 

 
(d) making appropriate adjustments to reflect discounts or other 

price modifications offered in accordance with clause 4.6 
 
5.10 The Employer reserves the right to accept or reject any variation, 

deviation, or alternative offer.  Variations, deviations, and alternative 
offers and other factors which are in excess of the requirements of the 

tender documents or otherwise result in unsolicited benefits for the 
Employer will not be taken into account in tender evaluation. 

 

5.11 The tenderer shall not influence the Employer on any matter relating 
to his tender from the time of the tender opening to the time the 
Contract is awarded.  Any effort by the Tenderer to influence the 

Employer or his employees in his decision on tender evaluation, tender 
comparison or Contract award may result in the rejection of the 

tender. 
 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or 

more of the share capital shall be allowed a 10% preferential bias 
provided that they do not sub-contract work valued at more than 50% 
of the Contract Price excluding Provisional Sums to an  

non-indigenous sub-contractor.  
 

6. Award of Contract 
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6.1 Subject to Clause 6.2, the award of the Contract will be made to the 
tenderer whose tender has been determined to be substantially  

responsive to the tendering documents and who has offered the lowest 
evaluated tender price, provided that such tenderer has been 
determined to be (a) eligible in accordance with the provision of 

Clauses 1.2, and (b) qualified in accordance with the provisions of 
clause 1.7 and 1.8. 

 
6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to  

accept or reject any tender, and to cancel the tendering process and 

reject all tenders, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected tenderer or tenderers or 
any obligation to inform the affected tenderer or tenderers of the 

grounds for the action. 
 

6.3 The tenderer whose tender has been accepted will be notified of the 
award prior to expiration of the tender validity period in writing or by 
cable, telex or facsimile.  This notification (hereinafter and in all 

Contract documents called the “Letter of Acceptance”) will state the 
sum (hereinafter and in all Contract documents called the “Contract 

Price”)that the Employer will pay the Contractor in consideration of 
the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract. At the same time the other 

tenderers shall be informed that their tenders have not been 
successful. 

 

The contract shall be formed on the parties signing the contract. 
 

6.4 The Agreement will incorporate all agreements between the Employer 
and the successful tenderer.  Within 14 days of receipt the successful 
tenderer will sign the Agreement and return it to the Employer. 

 
6.5 Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the 
amount stipulated in the Appendix to Conditions of Contract and in 
the form stipulated in the Tender documents. The Performance 

Security shall be in the amount and specified form  
 

6.6 Failure of the successful tenderer to comply with the requirements of 

clause 6.5 shall constitute sufficient grounds for cancellation of the 
award and forfeiture of the Tender Security. 

 
6.7 Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that 

their tenders have been unsuccessful. 
 

6.8 Preference where allowed in the evaluation of tenders shall not be 

allowed for contracts not exceeding one year (12 months) 
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6.9 The tender evaluation committee shall evaluate the tender within 30 

days of the validity period from the date of opening the tender. 
 

6.10 The parties to the contract shall have it signed within 30 days from 
the date of notification of contract award unless there is an 
administrative review request. 

 
6.11 Contract price variations shall not be allowed for contracts not 

exceeding one year (12 months) 
 

6.12 Where contract price variation is allowed, the valuation shall not 

exceed 15% of the original contract price. 
 

6.13 Price variation request shall be processed by the procuring entity 

within 30 days of receiving the request. 
 

6.14 The procuring entity may at any time terminate procurement 
proceedings before contract award and shall not be liable to any 
person for the termination. 

 
6.15 The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 
days of receiving the request from any tenderer. 

 

6.16 A tenderer who gives false information in the tender document about 
its qualification or who refuses to enter into a contract after 
notification of contract award shall be considered for debarment from 

participating in future public procurement.  
 

7. Corrupt and Fraudulent practices  
 

7.1 The procuring entity requires that tenderers observe the highest 

standards of ethics during procurement process and execution of 
contracts. A tenderer shall sign a declaration that he has not and will 

not be involved in corrupt and fraudulent practices. 
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Appendix to Instructions to Tenderers. 

 

 

Clause 1.7 

 

Comparison and Evaluation of Tenders. 
Mandatory requirements: 

1. Copy of certificate of incorporation 
2 Copy of Current CR 12 Certificate 
3 Copy of valid Tax Compliance Certificate 

4 Copy of valid Registration with NCA class 6 or above 
(Building). 

6 Original Bid Bond OF K.SH 100,000/=Valid for 120 days   

from the date of opening the tenders 
7. Duly completed Confidential Business Questionnaire  

8. Duly filled Form of Tender 
9. Duly filled and signed self-declaration form in the format 

provided. 

10 Audited financial reports for 2017,2018 and 2019 
11 Bank statement for the last 6 Months. 

 

 
Stage II: Technical Evaluation (PASS MARK 70%) 

 
Summary sheet 

 
 
Scoring criteria 

  
Description 

Maxim Possible Score 

1 Experience / Works of similar nature 48 

2 Staff Competence (Technical) 21 

3 Evidence of financial capability for the 

work 

31 

TOTAL 100 

 

NB: 
This section will be scored out of 100 points and will determine the 
technical score. The Pass mark is 70/100.Bidders who score below this 

mark will not progress to Financial Evaluation. 
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1.0 EXPERIENCE /WORKS OF SIMILAR NATURE (Attach Evidence e.g. 

Completion Certificates, Contracts) (48) 
 

Schedule 1.1 (equal or higher values) max score (15) 
 

Criteria Maximum Points 
Possible 

Three projects of equal or higher value in the last five years. 15-  (@ 5) 

Any three projects of value between 50-99% of value of 

works in the last five years 

 

9 – (@ 3) 

Any three projects less than 50% value of the tendered 
works in the last five years 
 

 
6 – (@2) 

No submission of project record 0 

 
MAX SUB-TOTAL SCORE 

 
15 

 
Note : 
 

1. Score awarded will be in line with the Bidder submitting documents which 
conform to the requirements above. 

2. Only one score will be provided as per the submissions. 
3. The highest score attained will be allotted as per the submissions in 

accordance to the above. 

4. The score will be prorated based on the three largest projects of the 
contractor within the last five years.  

Schedule 1.2 (Similar nature) max score (18) 

 

Criteria Maximum 

Points 
Possible 

Three projects of similar nature and complexity combining the 
majority of the major elements under this tender – (bidder to 

detail and clearly display similarity of proposed works to their 
experience) in the last 5 years. 

(Irrigation project -Intake, pipeline, pan, masonry tanks) 

18 – (@ 6) 

Any Three projects of similar nature but not same complexity   12– (@ 4) 

Any three other unrelated construction works e.g. marine works , 
steel works,  road works etc 

6 – (@2) 

No submission in details works undertaken 0 

MAX SUB-TOTAL SCORE 18 
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Note : 
 

1. Score awarded will be in line with the Bidder submitting requirements 
which conform to the requirements above. 
2. Only one score will be provided as per the submissions. 

3. The highest score attained will be allotted as per the submissions in 
accordance to the above. 

4. The score will be prorated based on the three most similar projects of the 
contractor.  
 

Schedule 1.3 (reference and clients) max score (15) 
 

Criteria Maximum 
Points Possible 

Three or more similar works satisfactorily completed for the National 

or County Governments their agencies and affiliates in the last 3 
years (evidence for the same should be clearly submitted – 
completion cert, reference letters, proof of payment in full, etc). 

 

15 – (@5 ) 

Three or more similar works satisfactorily completed clients other 
than national and county governments (evidence for the same should 

be clearly submitted – completion cert, reference letters, proof of 
payment in full, etc). 

 

9-(@3) 

No details and references submitted 0 

MAX SUB-TOTAL SCORE 15 

 
Note : 
 

1. Score awarded will be in line with the Bidder submitting requirements 
which conform to the requirements above. 

2. Only one score will be provided as per the submissions. 
A) The highest score attained will be allotted as per the 

submissions in accordance to the above.  

 
2.0 STAFF max score (21) 
 

Schedule 2.1- Availability and education score (11) 
 

Key staff required No. 
required 

Maximum score for 
Educational qualification – 

Score per person 

Management (Key personnel should be 

registered with relevant bodies e.g. EBK, 
KETRB etc.) – Doc. Should also be certified 

 Degree 

(civil eng) 

Diploma 

(civil eng) 
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Project Manager (Civil or equivalent)  1 3 1.5 
 

MAX SUB-TOTAL SCORE  3 

 
 

Supervisory No. 
requi
red 

Maximum score for Educational 
qualification – Score per person 

  Degree Diploma Certificate 

Site agent ( Civil or building any trade) 1 2 1 0 

Foreman 1 (Civil or building any trade) 
(NCA Accredited) 

2 1 1 1 

Ass. Foreman (related to civil & Building 
etc.) 

2 1 1 1 

MAX SUB-TOTAL SCORE  4 

 
 

Artisans No. required MaximumScore. 

Masons 
 

2 1 

Carpenters and/ or welders 4 2 

Other support staff (Admin. - Storekeeper, Secretary, 
Accountant, Drivera etc.) 

4 1 

MAX SUB-TOTAL SCORE  4 
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Schedule 3.2 Experience score (10) 

 

Key staff required No. 

requi
red 

Maximum score for experience in construction industry (full 

score/person=max.score/No. Required)  

Management  Over 10 years 3-10 years Up to 3 years 

  Relevant 
experien

ce 

General 
experie

nce 

Relevant 
experienc

e 

General 
experie

nce 

Relevant 
experienc

e 

General 
Experience 

Project manager 
(Civil,r equivalent) 

1 3 2 2 1 1 0 

Supervisory     

Site agent (Civil or 
building any trade) 

1 3 2 2 1 1 0 

Foreman 1 (Civil or 
building any trade) 

2 1 0.5 0.25 

Ass. Foreman 2 1 0.5 0.25 

Artisans     

Masons 2 1 0.5 0.25 

Carpenters and/ or 
welders 

3 1 0.5 0.25 

MAX SUB-TOTAL 
SCORE 

 10 

 
 
Note: 

1. If number available is less than required prorate for the line, proof of  
certificates and registration with professional body must be attached. 

2. If no experience the line is scored zero. Proof of CV with references must be 
provided.  

3. Total for each bidder for 3.I and 3.2 transferred to summary  

sheet. 
 4. If number available is less than required then prorate for the line, proof of 

certificates and registration with professional body must be attached.
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4.0 EVIDENCE OF FINANCIAL CAPACITY (31) 
 
Schedule 4.1 Available records score (10) 

 

Financial Record Provided Maximum 

score 

Provide audited accounts for  year – 2017 2 

Provide audited accounts for  year – 2018 2 

Provide audited accounts for  year – 2019 2 

Provide bank statements (6 months to date ) 2 

Provide letter of credit (bank/supplier) 2 

MAX SUB-TOTAL SCORE (Certified, Credible Audit firm) 10 

 
 
Schedule 4.2 Amount in 2019 record compared to value of work score (21) 

 

Financial capability (from 

financial statements) 

Maximum score for financial capacity 

Equal 

or 
over 

75%  

to  
99% 

50% to 

74% 

25%  

to  
50% 

Less than 25% 

Value of gross turn over three 
times the value of tendered work 

in last three years 

7 5 3 1 0.5 

Value of assets to tendered works 7 5 3 1 0.5 

Value of credit line available to 

tendered works value 

7 5 3 1 0.5 

MAX SUB-TOTAL SCORE 21 

 
Note: Only Tenderers scoring 70% and above of the total technical score (stage 

two) shall proceed to stage three for Financial Evaluation.  
  
Stage III: Financial Evaluation 

The tenderer with the lowest evaluated financial price will be recommended for 
award of the contract. 
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Clause 3.7 The amount of tender security is K.sh 100,000 valid for 120 
days after the date of tender opening. 

Clause 4.0 Submission of tenders. 

Bidders shall submit ONE Original and a copy of original in 
separate envelopes. 
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CONDITIONS OF CONTRACT 

 
1. Definitions 

 
1.1 In this Contract, except where context otherwise requires, the 

following terms shall be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of 

Quantities forming part of the tender. 
 
“Compensation Events” are those defined in Clause 24 hereunder. 

 
“The Completion Date” means the date of completion of the Works 
as certified by the Project Manager, in accordance with Clause 31. 

 
“The Contract” means the agreement entered into between the 

Employer and the Contractor as recorded in the Agreement Form 
and signed by the parties including all attachments and appendices 
thereto and all documents incorporated by reference therein to 

execute, complete, and maintain the Works, 
 

“The Contractor” refers to the person or corporate body whose 
tender to carry out the Works has been accepted by the Employer. 
 

“The Contractor’s Tender”is the completed tendering document 
submitted by the Contractor to the Employer. 
 

“The Contract Price” is the price stated in the Letter of Acceptance 
and thereafter as adjusted in accordance with the provisions of the 

Contract. 
 
“Days” are calendar days; “Months” are calendar months. 

 
“A Defect” is any part of the Works not completed in accordance 

with the Contract. 
 
“The Defects Liability Certificate” is the certificate issued by 

Project Manager upon correction of defects by the Contractor. 
 
“The Defects Liability Period” is the period named in the Contract 

Data and calculated from the Completion Date. 
 

“Drawings” include calculations and other information provided or 
approved by the Project Manager for the execution of the Contract. 
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“Dayworks” are Work inputs subject to payment on a time basis for 
labour and the associated materials and plant. 

 
“Employer”, or the “Procuring entity” as defined in the Public 
Procurement Regulations (i.e. Central or Local Government 

administration, Universities, Public Institutions and Corporations, 
etc) is the party who employs the Contractor to carry out the Works. 

 
“Equipment” is the Contractor’s machinery and vehicles brought 
temporarily to the Site for the execution of the Works. 

 
“The Intended Completion Date” is the date on which it is 
intended that the Contractor shall complete the Works.  The 

Intended Completion Date may be revised only by the Project 
Manager by issuing an extension of time or an acceleration order. 

 
“Materials” are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

 
“Plant” is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 
 
“Project Manager” is the person named in the Appendix to 

Conditions of Contract (or any other competent person appointed by 
the Employer and notified to the Contractor, to act in replacement 
of the Project Manager) who is responsible for supervising the 

execution of the Works and administering the Contract and shall be 
an “Architect” or a “Quantity Surveyor” registered under the 

Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 
registered under Engineers Registration Act Cap 530. 
 

“Site” is the area defined as such in the Appendix to Condition of 
Contract. 

 
“Site Investigation Reports” are those reports that may be 
included in the tendering documents which are factual and 

interpretative about the surface and subsurface conditions at the 
Site. 
 

“Specifications” means the Specifications of the Works included in 
the Contract and any modification or addition made or approved by 

the Project Manager. 
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“Start Date” is the latest date when the Contractor shall commence 
execution of the Works.  It does not necessarily coincide with the 
Site possession date(s). 

 
“A Subcontractor” is a person or corporate body who has a 
Contract with the Contractor to carry out a part of the Work in the 

Contract, which includes Work on the Site. 
 

“Temporary works” are works designed, constructed, installed, 
and removed by the Contractor which are needed for construction 
or installation of the Works. 

 
“A Variation” is an instruction given by the Project Manager which varies 
the Works. 

 
“The Works” are what the Contract requires the Contractor to construct, 

install, and turnover to the Employer, as defined in the Appendix to 
Conditions of Contract. 

 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means 
plural, male also means female or neuter, and the other way around.  
Headings have no significance.  Words have their normal meaning 

in English Language unless specifically defined.  The Project 
Manager will provide instructions clarifying queries about these 
Conditions of Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 
Completion Date and the Intended Completion Date apply to any 
section of the Works (other than references to the Intended 

Completion Date for the whole of the Works). 
 

2.3 The following documents shall constitute the Contract documents 
and shall be interpreted in the following order of priority; 

 

(1) Agreement, 
 

(2) Letter of Acceptance, 

 
(3) Contractor’s Tender, 

 
(4) Appendix to Conditions of Contract, 

 

(5) Conditions of Contract, 
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(6) Specifications, 

 

(7) Drawings, 
 

(8) Bill of Quantities, 

 
(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract. 
 

                    Immediately after the execution of the Contract, the Project 

Manager       
                    shall furnish both the Employer and the Contractor with two copies       
                    each of all the Contract documents. Further, as and when 

necessary  
                    the Project Manager shall furnish the Contractor [always with a 

copy                                        
                    to the Employer] with three [3] copies of such further drawings or  
                    details or descriptive schedules as are reasonably necessary either 

                    to explain or amplify the Contract drawings or to enable the  
                    Contractor to carry out and complete the Works in accordance with 

                    these Conditions. 
 
3.      Language and Law 

 
3.1 Language of the Contract and the law governing the Contract shall 

be English language and the Laws of Kenya respectively unless  

          otherwise stated. 
 

4 Project Manager’s Decisions 
 

4.1 Except where otherwise specifically stated, the Project Manager will 

decide contractual matters between the Employer and the 
Contractor in the role representing the Employer. 

 
5 Delegation 
 

5.1 The Project Manager may delegate any of his duties and 
responsibilities to others after notifying the Contractor. 

 

6 Communications 
 

6.1 Communication between parties shall be effective only when in 
writing.  A notice shall be effective only when it is delivered. 

 

7 Subcontracting 
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7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval of 

the Employer in writing.  Subcontracting shall not alter the 
Contractor’s obligations. 

 

8 Other Contractors 
 

8.1 The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities etc. as listed in the Appendix 
to Conditions of Contract and also with the Employer, as per the 

directions of the Project Manager.  The Contractor shall also provide 
facilities and services for them.  The Employer may modify the said 
List of Other Contractors etc., and shall notify the Contractor of any 

such modification. 
 

9 Personnel 
 

9.1 The Contractor shall employ the key personnel named in the 

Qualification Information, to carry out the functions stated in the 
said Information or other personnel approved by the Project 

Manager. The Project Manager will approve any proposed 
replacement of key personnel only if their relevant qualifications and 
abilities are substantially equal to or better than those of the 

personnel listed in the Qualification Information.  If the Project 
Manager asks the Contractor to remove a person who is a member 
of the Contractor’s staff or work force, stating the reasons, the 

Contractor shall ensure that the person leaves the Site within seven 
days and has no further connection with the Work in the Contract. 

 
10 Works 
 

10.1 The Contractor shall construct and install the Works in accordance 
with the Specifications and Drawings.  The Works may commence 

on the Start Date and shall be carried out in accordance with the 
Program submitted by the Contractor, as updated with the approval 
of the Project Manager, and complete them by the Intended 

Completion Date. 
 
11 Safety and Temporary Works  

 
11.1 The Contractor shall be responsible for the design of temporary 

works.  However before erecting the same, he shall submit his 
designs including specifications and drawings to the Project 
Manager and to any other relevant third parties for  their approval.  
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No erection of temporary works shall be done until such approvals 
are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary works and all drawings 
prepared by the Contractor for the execution of the temporary or 

permanent Works, shall be  subject to prior approval by the Project 
Manager before they can be used. 

 
11.3 The Contractor shall be responsible for the safety of all activities on 

the Site. 

 
12. Discoveries 
 

12.1 Anyth ing of historical or other interest or of significant value 
unexpectedly discovered on  Site shall be the property of the 

Employer.  The Contractor shall notify the Project Manager of such 
discoveries and carry out the Project Manager’s instructions for 
dealing with them. 

 
13. Work Program 

 
13.1 Within the time stated in the Appendix to Conditions of Contract, 

the Contractor shall submit to the Project Manager for approval a 

program showing the general methods, arrangements, order, and 
timing for all the activities in the Works.  An update of the program 
shall be a program showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the 
remaining Work, including any changes to the sequence of the 

activities. 
 

The Contractor shall submit to the Project Manager for approval an 

updated program at intervals no longer than the period stated in the 
Appendix to Conditions of Contract.  If the Contractor does not 

submit an updated program within this period, the Project Manager 
may withhold the amount stated in the said Appendix from the next 
payment certificate and continue to withhold this amount until  the 

next payment after the date on which the overdue program has been 
submitted.  The Project Manager’s approval of the program shall not 
alter the Contractor’s obligations.  The Contractor may revise the 

program and submit it to the Project Manager again at any time.  A 
revised program shall show the effect of Variations and 

Compensation Events. 
 

14. Possession of Site 
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14.1 The Employer shall give possession of all parts of the Site to the 
Contractor.  If possession of a part is not given by the date stated in 
the Appendix to Conditions of Contract , the Employer will be 

deemed to have delayed the start of the relevant activities, and this 
will be a Compensation Event. 

 

15. Access to Site 
 

15.1 The Contractor shall allow the Project Manager and any other person 
authorised by the Project Manager, access to the Site and to any 
place where work in connection with the Contract is being carried 

out or is intended to be carried out. 
 
16. Instructions 

 
16.1 The Contractor shall carry out all instructions of the Project 

Manager which are in accordance with the Contract. 
 
17. Extension or Acceleration of Completion Date 

 
17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it 
impossible for completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining 

Work, which would cause the Contractor to incur additional cost.  
The Project Manager shall decide whether and by how much to 
extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager in writing for a decision upon 
the effect of a Compensation Event or variation and submitting full 

supporting information.  If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, 
the delay caused by such failure shall not be considered in assessing 

the new (extended) Completion Date. 
 

17.2 No bonus for early completion of the Works shall be paid to the 
Contractor by the Employer. 

 

 
18. Management Meetings 

 

18.1 A Contract management meeting shall be held monthly and 
attended by the Project Manager and the Contractor.  Its business 

shall be to review the plans for the remaining Work and to deal with 
matters raised in accordance with the early warning procedure.  The 
Project Manager shall record the minutes of management meetings 

and provide copies of the same to those attending the meeting and 
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the Employer.  The responsibility of the parties for actions to be 
taken shall be decided by the Project Manager either at the 
management meeting or after the management meeting and stated 

in writing to all who attended the meeting. 
 
19. Early Warning 

 
19.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that 
may adversely affect the quality of the Work, increase the Contract 
Price or delay the execution of the Works.  The Project Manager may 

require the Contractor to provide an estimate of the expected effect 
of the future event or circumstance on the Contract Price and 
Completion Date.  The estimate shall be provided by the Contractor 

as soon as reasonably possible. 
 

19.2 The Contractor shall cooperate with the Project Manager in making 
and considering proposals on how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in the 

Work and in carrying out any resulting instructions of the Project 
Manager. 

 
20. Defects 
 

20.1 The Project Manager shall inspect the Contractor’s work and notify 
the Contractor of any defects that are found.  Such inspection shall 
not affect the Contractor’s responsibilities.  The Project Manager 

may instruct the Contractor to search for a defect and to uncover 
and test any Work that the Project Manager considers may have a 

defect.  Should the defect be found, the cost of uncovering and 
making good shall be borne by the Contractor, However, if there is 
no defect found, the cost of uncovering and making good shall be 

treated as a variation and added to the Contract Price. 
 

20.2 The Project Manager shall give notice to the Contractor of any 
defects  
before the end of the Defects Liability Period, which begins at 

Completion, and is defined in the Appendix to Conditions of 
Contract.  The Defects Liability Period shall be extended for as long 
as defects remain to be corrected. 

 
20.3 Every time notice of a defect is given, the Contractor shall correct 

the notified defect within the length of time specified by the Project 
Manager’s notice.  If the Contractor has not corrected a defect within 
the time specified in the Project Manager’s notice, the Project 

Manager will assess the cost of having the defect corrected by other 
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parties and such cost shall be treated as a variation and be deducted 
from the Contract Price. 

 

21. Bills Of Quantities 
 

21.1 The Bills of Quantities shall contain items for the construction, 

installation, testing and commissioning of the Work to be done by 
the Contractor.  The Contractor will be paid for the quantity of the 

Work done at the rate in the Bills of Quantities for each item. 
 

21.2 If the final quantity of the Work done differs from the quantity in the 

Bills of Quantities for the particular item by more than 25 percent 
and  provided the change exceeds 1 percent of the Initial Contract 
price, the Project Manager shall adjust the rate to allow for the 

change. 
 

21.3 If requested by the Project Manager, the Contractor shall provide the 
Project Manager with a detailed cost breakdown of any rate in the 
Bills of Quantities. 

 
22. Variations 

 
22.1 All variations shall be included in updated programs produced by 

the Contractor. 

 
 
22.2 The Contractor shall provide the Project Manager with a quotation 

for carrying out the variations when requested to do so.  The Project 
Manager shall assess the quotation, which shall be given within 

seven days of the request or within any longer period as may be 
stated by the Project Manager and before the Variation is ordered.  

 

 
22.3 If the work in the variation corresponds with an item description in 

the Bills of Quantities and if in the opinion of the Project Manager, 
the quantity of work is not above the limit stated in Clause 21.2 or 
the timing of its execution does not cause the cost per unit of 

quantity to change, the rate in the Bills of Quantities shall be used 
to calculate the value of the variation.  If the cost per unit of quantity 
changes, or  

if the nature or timing of the work in the variation does not 
correspond with items in the Bills of Quantities, the quotation by 

the Contractor shall be in the form of new rates for the relevant items 
of Work.   
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22.4 If the Contractor’s quotation is unreasonable, the Project Manager 
may order the variation and make a change to the Contract price, 
which shall be based on the Project Manager’s own forecast of the 

effects of the variation on the Contractor’s costs. 
 

22.5 If the Project Manager decides that the urgency of varying the Work 

would prevent a quotation being given and considered without 
delaying the Work, no quotation shall be given and the variation 

shall be treated as a Compensation Event. 
 

22.6 The Contractor shall not be entitled to additional payment for costs 

that could have been avoided by giving early warning. 
 

22.7 When the Program is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast. 
 

23. Payment Certificates, Currency of Payments and Advance Payments 
 

23.1 The Contractor shall submit to the Project Manager monthly 

applications for payment giving sufficient details of the Work done 
and materials on Site and the amounts which the Contractor 

considers himself to be entitled to. The Project Manager shall check 
the monthly application and certify the amount to be paid to the 
Contractor within 14 days.  The value of Work executed and payable 

shall be determined by the Project Manager. 
 

23.2 The value of Work executed shall comprise the value of the 

quantities of the items in the Bills of Quantities completed, materials 
delivered on Site,  variations and compensation events.   Such 

materials shall become the property of the Employer once the 
Employer has paid the Contractor for their value .  Thereafter, they 
shall not be removed from Site without the Project Manager’s 

instructions except for use upon the Works. 
 

23.3 Payments shall be adjusted for deductions for retention.  The 
Employer shall pay the Contractor the amounts certified by the 
Project Manager within 30 days of the date of issue of  each 

certificate.  If the Employer makes a late payment, the Contractor 
shall be paid simple interest on the late payment in the next 
payment.  Interest shall be calculated on the basis of number of days 

delayed  at a rate three percentage points above the Central Bank of 
Kenya’s  average rate for base lending  prevailing as of the first day 

the payment becomes overdue. 
 

23.4 If an amount certified is increased in a later certificate or as a result 

of an award by an Arbitrator, the Contractor shall be paid interest 
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upon the delayed payment as set out in this clause.  Interest shall 
be calculated from the date upon which the increased amount would 
have been certified in the absence of dispute. 

 
23.5 Items of the Works for which no rate or price has been entered in 

will not be paid for by the Employer and shall be deemed covered by 

other rates and prices in the Contract. 
 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments 
to the Contractor shall be made in Kenya Shillings and foreign 
currency in the proportion indicated in the tender, or agreed prior 

to the execution of the Contract Agreement and indicated therein.  
The rate of exchange for the calculation of the amount of foreign 
currency payment shall be the rate of exchange indicated in the 

Appendix to Conditions of Contract.  If the Contractor indicated 
foreign currencies for payment other than the currencies of the 

countries of origin of related goods and services the Employer 
reserves the right to pay the equivalent at the time of payment in the 
currencies of the countries of such goods and services.  The 

Employer and the Project Manager shall be notified promptly by the 
Contractor of an changes in the expected foreign currency 

requirements of the Contractor during the execution of the Works 
as indicated in the Schedule of Foreign Currency Requirements and 
the foreign and local currency portions of the balance of the Contract 

Price shall then be amended by agreement between Employer and 
the Contractor in order to reflect appropriately such changes. 

 

23.7 In the event that an advance payment is granted, the following shall 
apply:- 

 
a) On signature of the Contract, the Contractor shall at his 

request, and without furnishing proof of expenditure, be 

entitled to an advance of 10% (ten percent) of the original 
amount of the Contract.  The advance shall not be subject to 

retention money. 
 
b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or   a directly  
liable guarantee satisfactory to the Employer in the amount of 
the advance payment.  The guarantee shall be in the same 

currency as the advance. 
 

c) Reimbursement of the lump sum advance shall be made by 
deductions from the Interim payments and where applicable 
from the balance owing to the Contractor.  Reimbursement 

shall begin when the amount of the sums due under the 
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Contract reaches 20% of the original amount of the Contract.  
It shall have been completed by the time 80% of this amount 
is reached. 

 
The amount to be repaid by way of successive deductions shall be 
calculated by means of the formula: 

 
R = A(x1 – x11) 

       80 – 20  
Where: 
 

   R = the amount to be reimbursed 
 
   A = the amount of the advance which has been 

granted 
 

X1      = the amount of proposed cumulative payments as 
a percentage of the original amount of the 
Contract.  This figure will exceed 20% but not 

exceed 80%. 
 

X11     = the amount of the previous cumulative payments 
as a percentage of the original amount of the 
Contract.  This figure will be below 80%but not 

less than 20%. 
 

d) with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 
 

24. Compensation Events 
 

24.1 The following issues shall constitute Compensation Events: 

 
(a) The Employer does not give access to a part of the Site by the 

Site Possession Date stated in the Appendix to Conditions of 
Contract. 

 

(b) The Employer modifies the List of Other Contractors, etc., in 
a way that affects the Work of the Contractor under the 
Contract. 

 
(c) The Project Manager orders a delay or does not issue 

drawings, specifications or instructions required for execution 
of the Works on time. 
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(d) The Project Manager instructs the Contractor to uncover or to 
carry out additional tests upon the Work, which is then found 
to have no defects. 

 
(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

 
(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter 
of Acceptance from the information issued to tenderers 
(including the Site investigation reports), from information 

available publicly and from a visual inspection of the Site. 
 
(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional 
work required for safety or other reasons. 

 
(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 

constraints stated in the Contract, and they cause delay or 
extra cost to the Contractor. 

 
(i) The effects on the Contractor of any of the Employer’s risks. 

 

(j) The Project Manager unreasonably delays issuing a Certificate 
of Completion. 

 

(k) Other compensation events described in the Contract or 
determined by the Project Manager shall apply. 

 
24.2 If a compensation event would cause additional cost or would 

prevent the Work being completed before the Intended Completion 

Date, the Contract Price shall be increased and/or the Intended 
Completion Date shall be extended.  The Project Manager shall 

decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion 
Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each 

compensation event upon the Contractor’s forecast cost has been 

provided by the Contractor, it shall be assessed by the Project 
Manager, and the Contract Price shall be adjusted accordingly.  If 

the Contractor’s forecast is deemed unreasonable, the Project 
Manager shall adjust the Contract Price based on the Project 
Manager’s own forecast.  The  
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Project Manager will assume that the Contractor will react 
competently and promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent 
that the Employer’s interests are adversely affected by the 
Contractor not having given early warning or not having co-operated 

with the Project Manager. 
 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 
provided for in the Appendix to Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of 
his intention to make a claim within thirty days after the event giving 
rise to the claim has first arisen.  The claim shall be submitted 

within thirty days thereafter. 
 

Provided always that should the event giving rise to the claim of 
continuing effect, the Contractor shall submit an interim claim 
within the said thirty days and a final claim within thirty days of the 

end of the event giving rise to the claim. 
 

25. Price Adjustment 
 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties 

and other levies are changed between the date 30 days before the 
submission of tenders for the Contract and the date of Completion.  
The adjustment shall be the change in the amount of tax payable by 

the Contractor. 
 

25.2 The Contract Price shall be deemed to be based on exchange rates 
current at the date of tender submission in calculating the cost to 
the Contractor of materials to be specifically imported (by express 

provisions in the Contract Bills of Quantities or Specifications) for 
permanent incorporation in the Works.  Unless otherwise stated in 

the Contract, if at any time during the period of the Contract 
exchange rates shall be varied and this shall affect the cost to the 
Contractor of such materials, then the Project Manager shall assess 

the net difference in the cost of such materials.  Any amount from 
time to time so assessed shall be added to or deducted from the 
Contract Price, as the case may be. 

 
25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in 
sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the 
events specified thereunder; 
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(i) The prices contained in the Contract Bills of Quantities shall 
be deemed to be based upon the rates of wages and other  
emoluments and expenses as determined by the Joint 

Building Council of Kenya (J.B.C.) and set out in the schedule 
of basic rates issued 30 days before the date for submission 
of tenders.A copy of the schedule used by the Contractor in 

his pricing shall be attached in the Appendix to Conditions of 
Contract. 

 
(ii) Upon J.B.C. determining that any of the said rates of wages 

or other emoluments and expenses are increased or 

decreased, then the Contract Price shall be increased or 
decreased by the amount assessed by the Project Manager 
based upon the difference, expressed as a percentage, 

between the rate set out  
in the schedule of basic rates issued 30 days before the date 

for submission of tenders and the rate published by the J.B.C. 
and applied to the quantum of labour incorporated within the 
amount of Work remaining to be executed at the date of 

publication of such increase or decrease. 
 

(iii) No adjustment shall be made in respect of changes in the rates 
of wages and other emoluments and expenses which occur 
after the date of Completion except during such other period 

as may be granted as an extension of time under clause 17.0 
of these Conditions. 

 

25.4 The prices contained in the Contract Bills of Quantities shall be 
deemed to be based upon the basic prices of materials to be 

permanently incorporated in the Works as determined by the J.B.C. 
and set out in the schedule of basic rates issued 30 days before the 
date for submission of tenders. A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix to 
Conditions of Contract. 

 
25.5 Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 

decreased by the amount to be assessed by the Project Manager 
based upon the difference between the price set out in the schedule 
of basic rates issued 30 days before the date for submission of 

tenders and the rate published by the J.B.C. and applied to the 
quantum of the relevant materials which have not been taken into 

account in arriving at the amount of any interim certificate under 
clause 23 of these Conditions issued before the date of publication 
of such increase or decrease. 
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25.6 No adjustment shall be made in respect of changes in basic prices 
of materials which occur after the date for Completion except during 
such other period as may be granted as an extension of time under 

clause 17.0 of these Conditions. 
 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 

respect of any materials included in the schedule of basic rates. 
 

26. Retention 
 

26.1 The Employer shall retain from each payment due to the Contractor 

the proportion stated in the Appendix to Conditions of Contract until 
Completion of the whole of the Works.  On Completion of the whole 
of the Works, half the total amount retained shall be repaid to the 

Contractor and the remaining half when the Defects Liability Period 
has passed and the Project Manager has certified that all defects 

notified to the Contractor before the end of this period have been 
corrected. 

 

27. Liquidated Damages 
 

27.1 The Contractor shall pay liquidated damages to the Employer at the 
rate stated in the Appendix to Conditions of Contract for each day 
that the actual Completion Date is later than the Intended 

Completion Date.  The Employer may deduct liquidated damages 
from payments due to the Contractor.  Payment of liquidated 
damages shall not alter  the Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct any 
overpayment of liquidated damages by the Contractor by adjusting 
the next payment certificate.  The Contractor shall be paid interest 

on the overpayment, calculated from the date of payment to the date 
of repayment, at the rate specified in Clause 23.30 

 
28. Securities 
 

28.1 The Performance Security shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be 
issued in an amount and form and by a reputable bank acceptable 

to the Employer, and denominated in Kenya Shillings. The 
Performance Security shall be valid until a date 30 days beyond the 

date of issue of the Certificate of Completion. 
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29. Dayworks 
 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be 

used for small additional amounts of Work only when the Project 
Manager has given written instructions in advance for additional 
work to be paid for in that way. 

 
29.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on Forms approved by the Project Manager.  Each  
completed form shall be verified and signed by the Project Manager 
within two days of the Work being done. 

 
29.3 The Contractor shall be paid for Dayworks subject to obtaining 

signed Dayworks forms. 

 
30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks: 

 
(a) The risk of personal injury, death or loss of or damage to 

property (excluding the Works, Plant, Materials and 
Equipment), which are due to; 

 

(i) use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable result 
of the Works, or 

 
(ii) negligence, breach of statutory duty or interference with 

any legal right by the Employer or by any person 
employed by or contracted to him except the Contractor. 

 

(b) The risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the 

Employer or in Employer’s design, or due to war or radioactive 
contamination directly affecting the place where the Works are 
being  executed.  

 
30.2 From the Completion Date until the Defects Correction Certificate 

has been issued, the risk of loss of or damage to the Works, Plant, 

and Materials is the Employer’s risk except loss or damage due to; 
 

(a) a defect which existed on or before the Completion Date. 
 

(b) an event occurring before the Completion Date, which was not 

itself the Employer’s risk 
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(c) the activities of the Contractor on the Site after the Completion 

Date. 

 
30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to 

property (including, without limitation, the Works, Plant, Materials, 
and Equipment) which are not Employer’s risk are Contractor’s 

risks. 
 

The Contractor shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of 
the Defects Liability Period, in the amounts stated in the Appendix 
to Conditions of Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 
(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 
Materials, and Equipment) in connection with the Contract, 
and 

(d) personal injury or death. 
 

30.4 Policies and certificates for insurance shall be delivered by the 
Contractor to the Project Manager for the Project Manager’s approval 
before the Start Date.  All such insurance shall provide for 

compensation required to rectify the loss or damage incurred. 
 
30.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the 
Contractor should have provided and recover the premiums from 

payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be a debt due. 

 

30.6 Alterations to the terms of an insurance shall not be made without 
the approval of the Project Manager.  Both parties shall comply with 

any conditions of insurance policies. 
 
31. Completion and taking over 

 
31.1 Upon deciding that the Works are complete, the Contractor shall 

issue a written request to the Project Manager to issue a Certificate 

of  Completion of the Works.  The Employer shall take over the Site 
and the Works within seven [7] days of the Project Manager’s issuing 

a Certificate of Completion. 
 
32. Final Account 

 



46 

 

32.1 The Contractor shall issue the Project Manager with a detailed 
account of the total amount that the Contractor considers payable 
to him by the Employer under the Contract before the end of the 

Defects Liability Period.  The Project Manager shall issue a Defects 
Liability Certificate and certify any final payment that is due to the 
Contractor within 30 days of receiving the Contractor’s account if it 

is correct and complete.  If it is not, the Project Manager shall issue 
within 30 days a schedule that states the scope of the corrections or 

additions that are necessary.  If the final account is still 
unsatisfactory after it has been resubmitted, the Project Manager 
shall decide on the amount payable to the Contractor and issue a 

Payment Certificate.  The Employer shall pay the Contractor the 
amount due in the Final Certificate within 60 days. 

 

33. Termination 
 

33.1 The Employer or the Contractor may terminate the Contract if the 
other party causes a fundamental breach of the Contract.  These  

 

fundamental breaches of Contract shall include, but shall not be 
limited to, the following; 

 
(a) the Contractor stops work for 30 days when no stoppage of 

work is shown on the current program and the stoppage has 

not been authorised by the Project Manager; 
 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 
within 30 days; 

 
(c) the Contractor is declared bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 

 
(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim 
Certificate) or 60 days (for Final Certificate)of issue. 

 

(e) the Project Manager gives notice that failure to correct a 
particular defect is a fundamental breach of Contract and the 
Contractor fails to correct it within a reasonable period of time 

determined by the Project Manager; 
 

(f) the Contractor does not maintain a security, which is 
required. 
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33.2 When either party to the Contract gives notice of a breach of 
Contract to the Project Manager for a cause other than those listed 
under Clause 33.1 above, the Project Manager shall decide whether 

the breach is fundamental or not. 
 
33.3 Notwithstanding the above, the Employer may terminate the 

Contract for convenience. 
 

33.4 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as reasonably possible.  The Project Manager shall immediately 

thereafter arrange for a meeting for the purpose of taking record of 
the Works executed and materials , goods, equipment and 
temporary buildings on Site. 

 
34. Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a 

certificate for the value of the Work done and materials ordered and 
delivered to Site up to the date of the issue of the certificate.  

Additional liquidated damages shall not apply.  If the total amount 
due to the Employer exceeds any payment due to the Contractor, 
the difference shall be a debt payable by the Contractor. 

 
34.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, the 

Project Manager shall issue a certificate for the value of the Work 
done, materials ordered, the reasonable cost of removal of 

equipment, repatriation of the Contractor’s personnel employed 
solely on the  
Works, and the Contractor’s costs of protecting and securing the 

Works. 
 

34.3 The Employer may employ and pay other persons to carry out and 
complete the Works and to rectify any defects and may enter upon 
the Works and use all materials on the Site, plant, equipment and 

temporary works.  
 

34.4 The Contractor shall, during the execution or after the completion 

of the Works under this clause remove from the Site as and when 
required, within such reasonable time as the Project Manager may 

in writing specify, any temporary buildings, plant, machinery, 
appliances, goods or materials belonging to or hired by him, and in 
default the Employer may (without being responsible for any loss or 

damage) remove and sell any such property of the Contractor, 
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holding the proceeds less all costs incurred to the credit of the 
Contractor. 
Until after completion of the Works under this clause the Employer 

shall not be bound by any other provision of this Contract to make 
any payment to the Contractor, but upon such completion as 
aforesaid and the verification within a reasonable time of the 

accounts therefore the Project Manager shall certify the amount of 
expenses properly incurred by the Employer and, if such amount 

added to the money paid to the Contractor before such 
determination exceeds the total amount which would have been 
payable on due completion in accordance with this Contract the 

difference shall be a debt payable to the Employer by the Contractor; 
and if the said amount added to the said money be less than the 
said total amount, the difference shall be a debt payable by the 

Employer to the Contractor. 
 

35. Release from Performance 
 
35.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Employer or the 
Contractor, the Project Manager shall certify that the Contract has 

been frustrated.  The Contractor shall make the Site safe and stop 
Work as quickly as possible after receiving this certificate and shall 
be paid for all Work carried out before receiving it. 

 
36. Corrupt gifts and payments of commission 

 

The Contractor shall not; 
 

(a) Offer or give or agree to give to any person in the service of the  
 

Employer any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne 
to do any act in relation to the obtaining or execution of this or any 

other Contract for the Employer or for showing or forbearing to show 
favour  
or disfavour to any person in relation to this or any other contract 

for the Employer. 
 
(b) Enter into this or any other contract with the Employer in 

connection with which commission has been paid or agreed to be 
paid by him or on his behalf or to his knowledge, unless before the 

Contract is made particulars of any such commission and of the 
terms and conditions of any agreement for the payment thereof have 
been disclosed in writing to the Employer. 
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Any breach of this Condition by the Contractor or by anyone 
employed by him or acting on his behalf (whether with or without 
the knowledge of the Contractor) shall be an offence under the 

provisions of the Public Procurement Regulations issued under The 
Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 

37. Settlement Of Disputes 
 

37.1 In case any dispute or difference shall arise between the Employer 
or the Project Manager on his behalf and the Contractor, either 
during the progress or after the completion or termination  of the 

Works, such dispute shall be notified in writing by either party to 
the other with a request to submit it to arbitration and to concur in 
the appointment of an Arbitrator within thirty days of the notice.  

The dispute shall be referred to the arbitration and final decision of 
a person to be agreed between the parties.  Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointed by the Chairman or Vice Chairman of any of the following 
professional institutions; 

 
(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 

(iii) Association of Consulting Engineers of Kenya 
 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institution of Engineers of Kenya 

 
On the request of the applying party.  The institution written to first 
by the aggrieved party shall take precedence over all other 

institutions. 
 

37.2 The arbitration may be on the construction of this Contract or on 
any matter or thing of whatsoever nature arising thereunder or in 
connection therewith, including any matter or thing left by this 

Contract to the discretion of the Project Manager, or the withholding 
by the Project Manager of any certificate to which the Contractor 
may claim to be entitled to or the measurement and valuation 

referred to in clause 23.0 of these conditions, or the rights and 
liabilities of the parties subsequent to the termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not 

been given by the applying party within ninety days of the 



50 

 

occurrence or discovery of the matter or issue giving rise to the 
dispute. 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration 
of such a dispute or difference shall not commence unless an 
attempt has in the first instance been made by the parties to settle 

such dispute or difference amicably with or without the assistance 
of third parties.  Proof of such attempt shall be required. 

 
37.5 Notwithstanding anything stated herein the following matters may 

be referred to arbitration before the practical completion of the 

Works or abandonment of the Works or termination of the Contract 
by either party: 

 

37.5.1 The appointment of a replacement Project Manager       
upon the said person ceasing to act. 

 
37.5.2 Whether or not the issue of an instruction by the Project  

Manager is empowered by these Conditions.        

 
37.5.3 Whether or not a certificate has been improperly 

withheld 
or is not in accordance with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks    
or war damage. 

 

37.6 All other matters shall only be referred to arbitration after the 
completion or alleged completion of the Works or termination or 

alleged termination of the Contract, unless the Employer and the 
Contractor agree otherwise in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his 
powers, have powers to direct such measurements, computations, 

tests or valuations as may in his opinion be desirable in order to 
determine the rights of the parties and assess and award any sums 
which ought to have been the subject of or included in any 

certificate. 
 

37.8 The Arbitrator shall, without prejudice to the generality of his 

powers,  
 

have powers to open up, review and revise any certificate, opinion, 
decision, requirement or notice and to determine all matters in 
dispute which shall be submitted to him in the same manner as if 
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no such certificate, opinion, decision requirement or notice had been 
given. 

 

37.9 The award of such Arbitrator shall be final and binding upon the 
parties. 
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SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT 
 

 
THE EMPLOYER IS 

 
Name: NATIONAL ENVIRONMENT MANAGEMENT AUTHORITY. 
 

Address:  P.O. BOX 67839 – 00200 NAIROBI. 
 

 
The Project Manager is 
 

Name:  Engineer/Quantity Surveyor at NATIONAL ENVIRONMENT 
MANAGEMENT AUTHORITY. 
 

 
The name (and identification number) of the Contract is TENDER NO: 

NEMA/T/16/2020-2021 
 
The Works consist of_______As per B.Q and Drawings 

 
 
The Start Date shall be _As per date captured in the final contract 

 
The Intended Completion Date for the whole of the Works shall be: As per date 

captured in the final contract 
 
 

The Contractor shall submit a revised program for the Works within 7 days of 
delivery of the Letter of Acceptance. 

 
 

The Site is located in Ndhiwa Constituency in Homabay County. 

 
 

The Defects Liability period is  180 days. 

 
 

The Price Adjustment Clause _____________________________ (shall/shall not) 
apply 
 

 
The Performance Security shall be for the following minimum amounts 

equivalent as a percentage of the Contract Price (5)percent  
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SECTION V - SPECIFICATIONS 

Notes for preparing Specifications 

 
 1.0 Specifications must be drafted to present a clear and  
  precise statement of the required standards of 

materials,  
 and workmanship for tenderers to respond realistically 

and competitively to the requirements of the Employer 
and ensure responsiveness of tenders.  The 
Specifications should require that all materials, plant, 

and other supplies to be permanently incorporated in 
the Works be new, unused, of the most recent or current 
models, and incorporating all recent improvements in 

design and materials unless provided otherwise in the 
Contract. Where the Contractor is responsible for the 

design of any part of the permanent Works, the extent 
of his obligations must be stated.  

 

2.0 Specifications from previous similar projects are useful 
and may not be necessary to re-write specifications for 

every Works Contract.  
 

3.0 There are considerable advantages in standardizing 

General Specifications for repetitive Works in 
recognized public sectors, such as highways, urban 
housing, irrigation and water supply.  The General 

Specifications should cover all classes of workmanship, 
materials and equipment commonly involved in 

constructions, although not necessarily to be used in a 
particular works contract.  Deletions or addenda should 
then adapt the General Specifications to the particular 

Works. 
 

4.0 Care must be taken in drafting Specifications to ensure 

they are not restrictive.  In the Specifications of 
standards for materials, plant and workmanship, 

existing Kenya Standards should be used as much as 
possible, otherwise recognized international standards 
may also be used. 

 
5.0 The Employer should decide whether technical 

solutions to specified parts of the Works are to be 
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permitted.  Alternatives are appropriate in cases where 
obvious (and potentially less costly) alternatives are 
possible to the technical solutions indicated in tender 

documents for certain elements of the Works, taking 
into consideration the comparative specialized 
advantage of potential tenderers. 

 
 

The Employer should provide a description of the 
selected parts of the Works with appropriate reference 
to Drawings, Specifications, Bills of Quantities, and 

Design or Performance criteria, stating that the 
alternative solutions shall be at least structurally and 
functionally equivalent to the basic design parameters 

and Specifications. 
 

Such alternative solutions shall be accompanied by all 
information necessary for a complete evaluation by the 
Employer, including drawings, design calculations, 

technical specifications, breakdown of prices, proposed 
construction methodology, and other relevant details.  

Technical alternatives permitted in this manner shall be 
considered by the Employer each on its own merits and 
independently of whether the tenderer has priced the 

item as described in the Employer’s design included 
with the tender documents. 
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SECTION VI - DRAWINGS 

 

Note 1. A list of drawings availed are as follows: 
 

1.Ndhiwa Ice layout 1. 

2.Ndhiwa ice layout 2. 

 
Note: 2. 

           The actual drawings including Site plans are annexed as separate      

documents on NEMA’s Website and Public procurement 
information Portal. 
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SECTION VII - BILL OF QUANTITIES. 
 
NB: Rates quoted should be VAT Inclusive. 

 
NDHIWA ICE FACTORY 

FACTORY BUILDING 

Item Description Unit Qty Rate Amount Ksh. 

1 Preliminary and General 

Items 

        

1.1 Provide Ksh.400,000 

provisional sum for 

preliminaries and site 

supervision 

Ps 1 400000 400,000.00 

2 Foundation         

2.1 Site clearance. 

Clear all vegitation, tree 

stumps etc in readiness for 

construction 

M2 450    

2.2 Top soil stripping 

strip all soil up to 300mm 

deep 

M2 204    

2.3 Excavation 

Excavate soil other than top 

soil to firm ground up to 

1.5m to the satisfation of the 

Engineer 

M3 306    

  Strip footing        

2.4 provide and place 50 mm 

1:3:6 blinding concrete 

M2 36    

2.5 Provide and place class 20 

concrete for strip footing 

M3 5.22    

2.6 Provide and fix in place 

mild reinforcement steel 

(Dia 12mm Deformed) 

Kg 206.48    

2.7 Provide and fix in place 

mild reinforcement steel 

(Dia 8mm for distribution 

reiforcement) at 300 mm 

centers 

Kg 143.84    

2.8 Provide and fix 300mm wide 

formwork to the sides of 

strip foundation 

M 116    

  Foundation walling        
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2.9 Provide and place 225mm 

wide foundation walling in 

1:3 motar reinforced with 

hoop iron on alternate 

courses. 

M2 87    

2.10 Provide place and compact 

250mm hardcore 

M3 306    

2.11 provide and place 50mm 

quarry dust on top of 

hardcore 

M2 204    

2.12 Provide and place anti 

termite treatment. 

M2 204    

  Septic tank        

2.13 provide all materials and 

construct base slab for the 

septic tank 

M3 2.5    

2.14 Provde and fix BRC A142 for 

base slab of the septic tank 

M2 25    

2.15 Provide all materials and 

construct 4 chamber 

foundation walling for the 

septic tank 

M2 45    

2.16 Provide all materials and 

plaster the internal walls of 

the septic tank above with 

waterproof cement 

M2 60    

2.17 Provide for  all pipework at 

the septic tank 

Lot 1    

  Floor        

2.18 Provide and fix in place 

1000 guage polythene sheet 

damp proofing 

M2 204    

2.19 Provide and fix in place 

A142 B.R.C mesh 

reinforcement 

M2 204    

2.20 Provide D12 reinforcement 

bars at the area covering 

the septic tank 

Kg 150    

2.21 Provide mix place and cure 

class 20 concrete for floor, 

M3 21    

2.22 Provide and fix formwork to 

side of floor slab 

M 58    

2.23 Provide red oxide finish to 

the top of floor 

M2 204    

        

3.0  

Ground floor 

superstructure 
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3.1  

walling in 150 mm Natural 

stone and 1:3 Motar 

M2 255    

        

3.2  

Provide and install 300*150 

ring beam 

M 60    

        

3.3  

Apply 1:3 25mm motar for 

plaster on the inner wall and 

beam  

M2 375    

        

3.4  

Pointing to exterior sides of 

walls 

M2 150    

        

3.5  

Apply 3 coats (1 plastic 

emulsion and 2 super gross 

to interior walls) 

M2 375    

        

3.6  

Apply silicone emulsion 

exterior paint to exterior 

plastered surfaces 

M2 10    

        

4.0  

Doors and Windows        

        

4.1  

Provide, fix and paint 

1800x1500mm high Heavy 

duty section steel door 

permanentlyfixed on both 

sides complete with all iron 

mongery 

No 1    

        

4.2  

Provide,fix and 

paint2000X900 solid timber 

door with 300X900 4mm 

glass panel on top. Include 

all cost oncluding for frame, 

hinges and locks 

No 6    

        

4.3  

Provide, fix and paint 50mm 

semi solid core flush door 

900X2000 with lipin for wash 

rooms 

No 6    

        

4.4  

Provide,fix and paint steel 

Window with grill size 

2000x1500mm high 

No 9    

        

4.5  

Provide, fix and paint 

Window with grill size 

1500x900mm high 

No 2    

           

6 Roof        

6.1 prove and fix 100X100X4 

SHS for wall plate as shown 

on drawings 

M 30    
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6.2 Provide all materials and 

weld in place 40X40X3mm 

SHS so as to form truss as 

shown on drawings 

M 90    

6.3 hoist and fix in place trusses 

as shown on drawings 

No. 4    

6.4 provide and fix 100*50*3 

SHS @600mm centers for 

purlins 

M 210    

6.5 Using rubber and steel 

washer and bolts and nuts 

provide all materials and fix 

prepaited 28 guage box 

profile G.I roofing 

M2 320    

7 Washrooms 
   

 

7.1 Provide all materials and 

place ceramic 6mm floor 

tiles (300X300) on areas 

shown 

M2 25    

7.2 Provide all materials and 

place ceramic 6mm 

coloured wall tiles 

(150X150) on areas shown 

M2 60    

7.3 Provide and install a 

complete ceramic W.C suit 

prefferably orion or as 

instructed 

No. 5    

7.4 Provide and install 

complete urinal bowl as 

shown 

No. 2    

7.5 Provide and install a 

complete ceramic Wash 

hand basin  prefferably 

orion or as instructed 

No. 4    

7.6 Provide 110mm PVC heavy 

guage drainage pipe in 

trenches with gradient so as 

to allow for flow 

M 15    

7.7 Provide all materials and 

construct complete 

manholes with plastic 

covers connected so as to 

allow flow 

No. 3    

7.8 Using 2 m high 50mm  

stramit board with 

mahagany  veneer in  

alumimium frame partition 

the wash rooms as shown on 

drawings 

SM 18    
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8 Kitchen 
   

 

8.1 Provide all materials and 

construct a 

2000mmX720mmX300mm  

wall unit 

No. 1    

8.2 Provide and install a single 

bowl single drainer kitchen 

sink include for all 

supporting structures and 

drainage 

No. 1   
 

9.1 Provide Ksh 450,000 for 

compensation upon entry to 

land 

P.S 1 450,000.00 450,000.00 

9.2 Add for contractor 

overheads and profit 

%     
 

  Total   

  Add 5% Contigencies   

  Grand Total   

 

 



61 

 

SECTION VIII – STANDARD FORM 
 

 (i)        Form of Invitation for Tenders 

(ii)         Form of Tender 
(iii)         Letter of Acceptance 
(iv)         Form of Agreement 
(v)         Form of Tender Security 
(vi)         Performance Bank Guarantee  
(vii)          Bank Guarantee for Advance Payment 
(viii)   Qualification Information 
(ix)         Tender Questionnaire 
(xi)         Confidential Business Questionnaire 
(x)         Statement of Foreign Currency Requirement 
(xi)  Details of Sub-Contractors 
(x)  Request for Review Form 
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FORM OF INVITATION FOR TENDERS 

 
_______________________[date] 
 
To: _____________________________________ [name of Contractor] 
 _____________________________________[address] 
 _____________________________________ 
 _____________________________________ 
 
Dear Sirs: 

 
Reference:______________________________________________[Contract Name] 
 
 
We hereby invite you and other prequalified tenderers to submit a tender for the 

execution and completion of the above Contract. 
 
A complete set of tender documents may be purchased by you from ____ 

________________________________________________________________________ 
   [mailing address, cable/telex/facsimile numbers]. 
 
Upon payment of a non-refundable fee of Kshs __________________________ 
 

All tenders must be accompanied by ________________number of copies of the 
same and a security in the form and amount specified in the tendering 
documents, and must be delivered to  

________________________________________________________________________ 
   [address and location] 
 
at or before _______________________(time and date).  Tenders will be opened 
immediately thereafter, in the presence of tenderers’ representatives who choose 

to attend. 
 

Please confirm receipt of this letter immediately in writing by cable/facsimile or 
telex. 
 

Yours faithfully, 
 

_____________________________________ Authorised Signature 
 
_____________________________________  Name and Title 
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FORM OF TENDER 

TO:  __________________________[Name of Employer) ____________[Date] 
       __________________________[Name of Contract] 
 
Dear Sir, 
 

1. In accordance with the Conditions of Contract, Specifications, Drawings 
and Bills of Quantities for the execution of the above named Works, we, 
the undersigned offer to construct, install and complete such Works and 

remedy any defects therein for the sum of 
Kshs._____________________________[Amount in figures]Kenya 

Shillings_______________________________________________________________
____________________________[Amount in words] 

 
2.    We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Project Manager’s 

notice to commence, and to complete the whole of the Works comprised in 
the Contract within the time stated in the Appendix to Conditions of 
Contract. 

 
3.   We agree to abide by this tender until ___________________[Insert date], and 

it shall remain binding upon us and may be accepted at any time before that 
date. 

 

4. Unless and until a formal Agreement is prepared and executed this  tender 
together with your written acceptance thereof, shall constitute a binding 
Contract between us. 

 
5. We understand that you are not bound to accept the lowest or any tender you 

may receive. 
 

Dated this ____________________ day of _______20________________ 

 
Signature __________________in the capacity of___________________ 

 
duly authorized to sign tenders for and on behalf of 
_____________________________________________[Name of Employer] 
of___________________________________________[Address of Employer] 
 

Witness;  Name______________________________________  
 
         Address_____________________________________  

 
      Signature___________________________________ 
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      Date_______________________________________ 
 

LETTER OF ACCEPTANCE 
 [letterhead paper of the Employer] 
 
 
             
      _______________________[date] 
 

To:  _______________________ 
 [name of the Contractor] 
 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 
 

This is to notify you that your Tender dated ___________________________ 
for the execution of  ________________________________________________ 

[name of the Contract and identification number,as given in the Tender documents] 
for the Contract Price of Kshs.  __________________________ [amount in 
figures][Kenya Shillings______________________________(amount in words) ]  in 
accordance with the Instructions to Tenderers is hereby accepted. 

 
You are hereby instructed to proceed with the execution of the said Works in 
accordance with the Contract documents. 

 
Authorized Signature  ………………………………………………………………… 

 
Name and Title of Signatory  ………………………………………………………… 
 

Attachment : Agreement 
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FORM OF AGREEMENT 

 
THIS AGREEMENT, made the _________________ day of ________ 20 ______ 

between________________________________________________of[or whose registered 
office is situated at]__________________________________________ 
(hereinafter called “the Employer”) of the one part AND 

________________________________________________________of[or whose registered 
office is situated at]_________________________________________ 

(hereinafter called “the Contractor”) of the other part. 
 
WHEREAS THE Employer is desirous that the Contractor executes 

________________________________________________________________________ 
(name and identification number of Contract ) (hereinafter called “the Works”) 

located at______________________________[Place/location of the Works]and the 
Employer has accepted the tender submitted by the Contractor for the 
execution and completion of such Works and the remedying of any defects 

therein for the Contract Price of Kshs___________________________[Amount in 
figures],Kenya Shillings_____________________________________________[Amount 
in words]. 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expressions shall have the same meanings 

as are respectively assigned to them in the Conditions of Contract 
hereinafter referred to. 

 

2. The following documents shall be deemed to form and shall be read and 
construed as part of this Agreement i.e. 

 
(i) Letter of Acceptance 

 

(ii) Form of Tender  
 

(iii) Conditions of Contract Part I 
 

(iv) Conditions of Contract Part II and Appendix to Conditions of 

Contract 
 

(v) Specifications 
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(vi) Drawings 
 

(vii) Priced Bills of Quantities 

 
3. In consideration of the payments to be made by the Employer to 
           the Contractor as hereinafter mentioned, the Contractor hereby  

covenants with the Employer to execute and complete the Works and 
remedy any defects therein in conformity in all respects with the 

provisions of the Contract. 
 
4.     The Employer hereby covenants to pay the Contractor in      

        consideration of the execution and completion of the Works and the  
        remedying of defects therein, the Contract Price or such other sum    
        as may become payable under the provisions of the Contract at the  

        times and in the manner prescribed by the Contract. 
 

IN WITNESS whereof the parties thereto have caused this Agreement to be 
executed the day and year first before written. 
 

The common Seal of  _________________________________________________ 
 

Was hereunto affixed in the presence of  ________________________________ 
 
Signed Sealed, and Delivered by the said  ______________________________ 

 
Binding Signature of Employer  ________________________________________ 
 

Binding Signature of Contractor  _______________________________________ 
 

In the presence of  (i)  Name_______________________________________ 
 
                                  Address_____________________________________ 

 
                                  Signature___________________________________ 

 
[ii] Name _______________________________________ 
 

     Address_____________________________________ 
 
    Signature____________________________________                                  
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68 

 

FORM OF TENDER SECURITY 
 
WHEREAS ………………………………………..(hereinafter called “the Tenderer”) 

has submitted his tender dated  ………………………… for the construction of 
……………………………………………………………………… 
……………………  (name of Contract) 
 
KNOW ALL PEOPLE by these presents that WE ……………………… having our 

registered office at  ………………(hereinafter called “the Bank”), are bound unto 
……………………………(hereinafter called “the Employer”) in the sum of 
Kshs.……………………… for which payment well and truly to be made to the said 

Employer, the Bank binds itself, its successors and assigns by these presents  
sealed with the Common Seal of the said Bank this ……………. Day of 

………20………… 
 
THE CONDITIONS of this obligation are: 

 
1. If after tender opening the tenderer withdraws his tender during the period 

of tender validity specified in the instructions to tenderers  

Or 
 

2. If the tenderer, having been notified of the acceptance of his tender by the 
Employer during the period of tender validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance with 
the Instructions to Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance 
with the Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt 
of his first written demand, without the Employer having to substantiate 
his demand, provided that in his demand the Employer will note that the 

amount claimed by him is due to him, owing to the occurrence of one or 
both of the two conditions, specifying the occurred condition or conditions. 

 
This guarantee will remain in force up to and including thirty (30) days 
after the period of tender validity, and any demand in respect thereof 

should reach the Bank not later than the said date. 
 ___________________________  ______________________________ 

  [date[     [signature of the Bank] 
 
 ___________________________  ______________________________ 
  [witness]     [seal] 
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PERFORMANCE BANK GUARANTEE  
 
To:  _________________________(Name of Employer)   ___________(Date) 
      __________________________(Address of Employer) 
 

Dear Sir, 
 
WHEREAS ______________________(hereinafter called “the Contractor”) has 

undertaken, in pursuance of Contract No. _____________ dated _________ to 
execute _______________ (hereinafter called “the Works”); 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 
Contractor shall furnish you with a Bank Guarantee by a recognised bank for 

the sum specified therein as security for compliance with his obligations in 
accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
to you, on behalf of the Contractor, up to a total of Kshs. ________________ 
(amount of Guarantee in figures) Kenya 

Shillings__________________________________________ (amount of Guarantee in 
words), and we undertake to pay you, upon your first written demand and 

without cavil or argument, any sum or sums within the limits of Kenya Shillings 
_________________________ (amount of Guarantee in words) as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the 
sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the 
Contractor before presenting us with the demand. 

 
We further agree that no change, addition or other modification of the terms of 
the Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between you and the Contractor shall in any 
way release us from any liability under this Guarantee, and we hereby waive 

notice of any change, addition, or modification. 
 
This guarantee shall be valid until the date of issue of the Certificate of 

Completion. 
 
SIGNATURE AND SEAL OF THE GUARANTOR  ___________________ 

 



70 

 

 
 Name of Bank  ____________________________________________ 
  

Address  ________________________________________________ 
  

Date  ______________________________________________________ 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 
To: ________________________ [name of Employer] ___________(Date) 
 ________________________[address of Employer] 
 

Gentlemen, 
 
Ref: _______________________________________________[name of Contract] 
 
 
In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We,_______________________________________[name and 
Address of Contractor] (hereinafter called “the Contractor”) shall deposit with 

_______________________________[name of Employer] a bank guarantee to 
guarantee his proper and faithful performance under the said Contract in an 

amount of Kshs._____________[amount of Guarantee in figurers] Kenya 
Shillings_____________________________________[amount of Guarantee in words]. 
 
We,   ________________[bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment to 
___________________________[name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the 
Contractor, in the amount not exceeding Kshs________________________[amount 
of Guarantee in figures] Kenya Shillings 
_____________________________________________________________[amount of 
Guarantee in words], such amount to be reduced periodically by the amounts 
recovered by you from the proceeds of the Contract. 
 

We further agree that no change or addition to or other modification of the terms 
of the Contract or of the Works to be performed thereunder or of any of the 

Contract documents which may be made between 
________________________[name of Employer] and the Contractor, shall in any way 

release us from any liability under this guarantee, and we hereby waive notice of 
any such change, addition or modification. 
 

No drawing may be made by you under this guarantee until we have received 
notice in writing from you that an advance payment of the amount listed above 
has been paid to the Contractor pursuant to the Contract. 

 
This guarantee shall remain valid and in full effect from the date of the  

advance payment under the Contract until  
______________________________________________(name of Employer) receives full 
payment of the same amount from the Contract. 

 
Yours faithfully, 



72 

 

 
 
 

Signature and Seal __________________________________________________ 
 
Name of the Bank or financial institution ______________________________ 

 
Address  ______________________________________________________________ 

 
Date  _________________________________________________________________ 
 

Witness: Name:  ____________________________________________________ 
 
  Address:  __________________________________________________ 

 
  Signature:  ________________________________________________ 

 
  Date:  _____________________________________________________ 
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QUALIFICATION   INFORMATION 
 
1. Individual Tenderers or Individual Members of Joint Ventures 

 
1.1 Constitution or legal status of tenderer (attach copy or 

Incorporation Certificate); 
Place of registration:  ____________________________ 
 

Principal place of business _____________________________ 
 
Power of attorney of signatory of tender  ____________________ 

 
1.2 Total annual volume of construction work performed in the last 

five years 

Year Volume 

 

 Currency                 Value 

 
 

 

 
1.3 Work performed as Main Contractor on works of a similar nature 

and volume over the last five years.  Also list details of work under 

way or committed, including expected completion date. 
 
Project name  Name of client Type of work Value of   

   and contact  performed and      Contract 
   person  year of 

      completion 

  _________     ___________     __________     ________ 

        _________     ___________      __________    ________ 
         ________      __________       __________     _______ 

          
 
1.4 Major items of Contractor’s Equipment proposed for carrying out 

the Works.  List all information requested below.   
 

 

Item of 

Equipment          

Description, 

Make and age 
(years) 

Condition(new, 

good, poor) and 
number 
available 

Owned, leased 

(from whom?), 
or to be 
purchased 

(from whom?) 
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_________
_________ 

_________
(etc.)  

____________
____________

____________ 

___________
___________

___________ 

 

 
 

 
1.5 Qualifications and experience of key personnel proposed for 

administration and execution of the Contract.  Attach biographical 

data.   
 

Position Name Years of 
experience 
(general) 

Years of 
experience in 
proposed position 

Project Manager 
__________________ 

___________________ 

 

 

(etc.) 
 

 
 

 
 

  

 
1.6 Financial reports for the last five years:  balance sheets, profit and 

loss statements, auditor’s reports, etc.  List below and attach 

copies. 
 

__________________________________________________________________
______________________________________________________ 
 

1.7 Evidence of access to financial resources to meet the qualification 
requirements:  cash in hand, lines of credit, etc.  List below and 

attach copies of supportive documents. 
____________________________________________________________ 
____________________________________________________________ 

  _____________________________________________ 
 

1.8 Name, address and telephone, telex and facsimile numbers of 
banks that may provide reference if contacted by the Employer. 

 

 __________________________________________________________________ 
           ____________________________________________________________ 

 
1.9 Statement of compliance with the requirements of Clause 1.2 of 

the Instructions to Tenderers. 
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____________________________________________________________ 
____________________________________________________________ 

_____________________________________________ 
 

1.10 Proposed program (work method and schedule) for the whole of the 
Works.  

 

2 Joint Ventures 
 

2.4 The information listed in 1.1 – 1.10 above shall be provided for each 
partner of the joint venture. 

 

 
2.5 The information required in 1.11 above shall be provided for the joint 

venture. 

 
2.6 Attach the power of attorney of the signatory(ies) of the tender 

authorizing signature of the tender on behalf of the joint venture 
 

2.7 Attach the Agreement among all partners of the joint venture ( and 

which is legally binding on all partners), which shows that: 
 

a) all partners shall be jointly and severally liable for the 
execution of the Contract in accordance with the Contract 
terms; 

 
b) one of the partners will be nominated as being in charge, 

authorized to incur liabilities  and receive instructions for and 

on behalf of any and all partners of the joint venture; and 
 

c) the execution of the entire Contract, including payment, shall 
be done exclusively with the partner in charge. 
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TENDER QUESTIONNAIRE 
 

 Please fill in block letters. 

 
1. Full names of tenderer 
 

……………………………………………………………………………………… 
 

2. Full address of tenderer to which tender correspondence is to be sent 
(unless an agent has been appointed below) 

 

……………………………………………………………………………………… 
 
3. Telephone number (s) of tenderer 

 
……………………………………………………………………………………… 

 
4. Telex address of tenderer 
 

……………………………………………………………………………………… 
 

5. Name of tenderer’s representative to be contacted on matters of the 
tender during the tender period 

 

……………………………………………………………………………………… 
 
6. Details of tenderer’s nominated agent (if any) to receive tender notices.  

This is essential if the tenderer does not have his registered address in 
Kenya (name, address, telephone, telex) 

 
……………………………………………………………………………………… 
 

……………………………………………………………………………………… 
 

       _______________________ 
       Signature of Tenderer 
 

Make copy and deliver to:_____________________(Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 
 

You are requested to give the particulars indicated in Part 1 and either Part 2 
(a), 2 (b) or 2 (c) and 2 (d) whichever applies to your type of business. 
 

You are advised that it is a serious offence to give false information on this Form. 
 
Part 1 – General 

 
Business Name  ……………………………………………………………………… 

 
Location of business premises;          Country/Town………………………. 
 

Plot No……………………………………… Street/Road ………………………… 
 

Postal Address……………………………… Tel No……………………………….. 
 
Nature of Business………………………………………………………………….. 

 
Current Trade Licence No…………………… Expiring date………………… 
 

Maximum value of business which you can handle at any time: K. 
pound……………………….. 

 
Name of your bankers……………………………………………………………… 
 

Branch………………………………………………………………………………… 
 

Part 2 (a) – Sole Proprietor 
 
Your name in full…………………………………… Age………………………… 

 
Nationality………………………………… Country of Origin………………… 
 

*Citizenship details ………………………………………………………………… 
 
Part 2 (b) – Partnership  
 
Give details of partners as follows: 
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 Name in full     Nationality     Citizenship Details        Shares 
     1…………………………………………………………………………………… 
     2…………………………………………………………………………………… 

     3…………………………………………………………………………………… 
Part 2(c) – Registered Company: 
 

Private or public…………………………………………………………… 
 

State the nominal and issued capital of the Company- 
 
Nominal Kshs………………………………………………………………… 

 
Issued Kshs…………………………………………………………………… 
 

Give details of all directors as follows: 
 

Name in full .     Nationality. Citizenship Details*. Shares. 
 
 

1. 
……………………………………………………………………………………… 

 
2. 
……………………………………………………………………………………… 

 
3. 
……………………………………………………………………………………… 

 
4. 

……………………………………………………………………………………… 
 
 
Part 2(d) – Interest in the Firm: 
 

Is there any person / persons in …………… ………(Name of Employer) who 
has interest in this firm? Yes/No………………………(Delete as necessary) 
 

I certify that the information given above is correct. 
 

……………………… ……………………… ………………… 
(Title)    (Signature)   (Date) 

 

 

 Attach proof of citizenship 
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DETAILS OF SUB-CONTRACTORS 

 

If the Tenderer wishes to sublet any portions of the Works under any 
heading, he must give below details of the sub-contractors he intends to 
employ for each portion. 

 
Failure to comply with this requirement may invalidate the tender.   

 
(1) Portion of Works to be sublet:  ……………………………… 
  

      [i)      Full name of Sub-contractor 
and address of head office: ……………………………… 

 
     ……………………………… 

 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 

Contract value:   ……………………………… 
 

     ……………………………… 
      
     ……………………………… 

 
(2) Portion of Works to sublet:  ……………………………… 

 
 (i) Full name of sub-contractor  
  and address of head office: ……………………………… 

 
       ……………………………… 
 

       ……………………………… 
 

(ii) Sub-contractor’s experience 
of similar works carried out 
in the last 3 years with 

contract value:   …………………………… 
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     …………………………… 
 

      
____________________             _______________________ 
[Signature of Tenderer)   Date 

 
 

 
 

 

 
LETTER OF NOTIFICATION OF AWARD 

        

Address of Procuring Entity 
   _____________________ 

   _____________________ 
To:   
         

   
   

 
RE: Tender No.  
 

        Tender Name  
 
This is to notify that the contract/s stated below under the above mentioned 

tender have been awarded to you.  
  

  
 

1. Please acknowledge receipt of this letter of notification signifying your 

acceptance. 
 

2. The contract/contracts shall be signed by the parties within 30 days of 
the date of this letter but not earlier than 14 days from the date of the 
letter.  

 
 
3. You may contact the officer(s) whose particulars appear below on the 

subject matter of this letter of notification of award.  
 
(FULL PARTICULARS)  
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          SIGNED FOR ACCOUNTING OFFICER 
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FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

 

BETWEEN 

…………………………………………….APPLICANT 

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public 

Procurement Administrative Review Board to review the whole/part of the above 

mentioned decision on the following grounds , namely:- 

1.  

2.  

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

etc 

SIGNED ……………….(Applicant) 

Dated on…………….day of ……………/…20… 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… 

day of ………....20….……… 

 
SIGNED 

Board Secretary 
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SELF-DECLARATION FORM 
 
 

Date  
 

To: 
 

THE DIRECTOR GENERAL 
 

NATIONAL ENVIRONMENT MANAGEMENT AUTHORITY, 
 
ELAND HOUSE, POPO ROAD, OFF MOMBASA ROAD 

 
P.O. BOX 67839 – 00200 NAIROBI. 
 

 

The tenderer i.e. (name and address)  
 

Declare the following:  
 

 

i. Has not been debarred from participating in public procurement. 
 

 

ii. Has not been involved in and will not be involved in corrupt and fraudulent 

practices regarding public procurement. 

 
 

Name………………………………………………………………………………. 
 

Title……………………………………………………………………………….. 
 

Signature…………………………………………………………………… 
 

Date…………………………………………………………………….. 
 

Official Stamp…………………………………………………… 
 
 
 

 

(To be signed by authorized representative and officially stamped) 

 


