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1.1

1.2

1.3

INTRODUCTION

This standard tender document for procurement of works has been
prepared for use by procuring entities in Kenya in the procurement of
works (i.e. Buildings and associated Civil Engineering Works).

The following guidelines should be observed when using the document:-

(a) Specific details should be furnished in the Invitation to tender and
in the special conditions of contract (where applicable). The tender
document issued to tenderers should not have blank spaces or
options.

(b) The instructions to tenderers and the General Conditions of Contract
should remain unchanged. Any necessary amendments to these parts
should be made through Appendix to instructions to tenderers and
special conditions of contract respectively.

(b) Information contained in the invitation to tender shall conform to the
data and information in the tender documents to enable prospective
tenderers to decide whether or not to participate in the tender and
shall indicate any important tender requirements

(c) The invitation to tender shall be as an advertisement in accordance

with the regulations or a letter of invitation addressed to tenderers
who have been prequalified following a request for prequalification.
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SECTION I

INVITATION FOR TENDERS

Tender reference No. (NEMA/T/21/2020-2021)

Tender Name (FOR CONSTRUCTION OF EVACUATION CENTRES (4NO.) IN

1.1

1.2

1.2

1.3

1.4

KISUMU COUNTY.

The (NATIONAL ENVIRONMENT MANAGEMENT AUTHORITY invites
sealed tenders for construction works of 4 EVACUATION
CENTRES IN KISUMU COUNTY.

Interested eligible candidates may obtain further information from and
inspect the tender documents at NEMA headquarters procurement
section during normal working hours.

A complete set of tender documents may be DOWNLOADED free of
charge from NEMA website www.nema.go.ke or from the Public
Procurement information portal www.tenders.go.ke.Bidders who will
download the tender documents must forward their company details to
this email; procurement@nema.go.ke to facilitate subsequent
clarifications and/or addendum.

A complete set of tender documents may be obtained by interested
candidates upon payment of non-refundable fees of Kshs 1,000/= in
Bankers cheque or CASH deposits payable to NEMA Revenue Account,
KCB - KICC Branch, Account Number 1102298158, and submit the
deposit slip, at the cash office on Ground Floor NEMA Headquarters and
obtain a receipt.

Completed tender documents are to be enclosed in plain sealed
envelopes marked with a tender reference number and be deposited in
the Tender Box at NEMA headquarters or be addressed to:

THE DIRECTOR GENERAL

NATIONAL ENVIRONMENT MANAGEMENT

AUTHORITY, ELAND HOUSE, POPO ROAD, OFF

MOMBASA ROAD P.O. BOX 67839 - 00200 NAIROBI.

So as to be received on or before 4** May 2021 at 10.00 hrs.
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1.5 Prices quoted should be net inclusive of all taxes and delivery must be
in Kenya Shillings and shall remain valid for (120) days from the
closing date of the tender.

1.6 Tenders will be opened immediately thereafter in the presence of the
Candidates or their representatives who choose to attend at NEMA
Headquarters.

1.7 Bulk documents which shall not fit on the provided Tender Box should

be dropped and registered at procurement OFFICE ROOM NO.G16 for
safe custody until the date and time of tender opening.

For (Accounting Officer/Procuring Entity)
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1.

INSTRUCTIONS TO TENDERERS.

General/Eligibility/Qualifications/Joint venture/Cost of tendering

1.1

1.2

1.3

1.4

1.5

The Employer as defined in the Appendix to Conditions of Contract
invites tenders for Works Contract as described in the tender documents.
The successful tenderer will be expected to complete the Works by the
Intended Completion Date specified in the tender documents.

All tenderers shall provide the Qualification Information, a statement that
the tenderer (including all members of a joint venture and
subcontractors) is not associated, or has not been associated in the past,
directly or indirectly, with the Consultant or any other entity that has
prepared the design, specifications, and other documents for the project
or being proposed as Project Manager for the Contract. A firm that has
been engaged by the Employer to provide consulting services for the
preparation or supervision of the Works, and any of its affiliates, shall not
be eligible to tender.

All tenderers shall provide in the Form of Tender and Qualification
Information, a preliminary description of the proposed work method and
schedule, including drawings and charts, as necessary.

In the event that pre-qualification of potential tenderers has been
undertaken, only tenders from pre-qualified tenderers will be considered
for award of Contract. These qualified tenderers should submit with their
tenders any information updating their original pre-qualification
applications or, alternatively, confirm in their tenders that the originally
submitted pre-qualification information remains essentially correct as of
the date of tender submission.

Where no pre-qualification of potential tenderers has been done, all
tenderers shall include the following information and documents with
their tenders , unless otherwise stated:

(a) copies of original documents defining the constitution or legal
status, place of registration, and principal place of business;
written power of attorney of the signatory of the tender to commit
the tenderer:

(b) total monetary value of construction work performed for each of the
last five years:

(© experience in works of a similar nature and size for each of the last
five years, and details of work under way or contractually
committed; and names and addresses of clients who may be
contacted for further information on these contracts;
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(d)

(e)

®

(9)

(h)

®

6

major items of construction equipment proposed to carry out the
Contract and an undertaking that they will be available for the
Contract.

qualifications and experience of key site management and
technical personnel proposed for the Contract and an undertaking
that they shall be available for the Contract.

reports on the financial standing of the tenderer, such as profit and
loss statements and auditor’s reports for the past five years;

evidence of adequacy of working capital for this Contract (access
to line(s) of credit and availability of other financial resources);

authority to seek references from the tenderer’s bankers;
information regarding any litigation, current or during the last five
years, in which the tenderer is involved, the parties concerned and

disputed amount; and

proposals for subcontracting components of the Works amounting
to more than 10 percent of the Contract Price.

1.6 Tenders submitted by a joint venture of two or more firms as partners shall

1.7

(a)

®)

(©)

(d)

(e)

comply with the following requirements, unless otherwise stated:

the tender shall include all the information listed in clause 1.5
above for each joint venture partner;

the tender shall be signed so as to be legally binding on all
partners;

all partners shall be jointly and severally liable for the execution of
the Contract in accordance with the Contract terms;

one of the partners will be nominated as being in charge,
authorised to incur liabilities, and receive instructions for and on
behalf of all partners of the joint venture; and

the execution of the entire Contract, including payment, shall be
done exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the following
minimum qualifying criteria;

(a) annual volume of construction work of at least 2.5 times the estimated

annual cashflow for the Contract;

(b) experience as main contractor in the construction of at least

(c) two works of a nature and complexity equivalent to the Works
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1.8

1.9

1.10

1.11

1.12

1.13

over the last 10 years (to comply with this requirement, works cited
should be at least 70 percent complete);

(d) proposals for the timely acquisition (own, lease, hire, etc.) of the
essential equipment listed as required for the Works;

(e) a Contract manager with at least five years’ experience in works of an
equivalent nature and volume, including no less than three years as
Manager; and

(® liquid assets and/or credit facilities, net of other contractual
commitments and exclusive of any advance payments which may be
made under the Contract, of no less than 4 months of the estimated
payment flow under this Contract.

The figures for each of the partners of a joint venture shall be added
together to determine the tenderer’s compliance with the minimum
qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture to
qualify, each of its partners must meet at least 25 percent of minimum
criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in
charge at least 40 percent of those minimum criteria. Failure to comply
with this requirement will result in rejection of the joint venture’s tender.
Subcontractors’ experience and resources will not be taken into account
in determining the tenderer’s compliance with the qualifying criteria,
unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a
partner in a joint venture. A tenderer who submits or participates in more
than one tender (other than as a subcontractor or in cases of alternatives
that have been permitted or requested) will cause all the proposals with
the tenderer’s participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be responsible
or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged
to visit and examine the Site of the Works and its surroundings, and obtain
all information that may be necessary for preparing the tender and
entering into a contract for construction of the Works. The costs of visiting
the Site shall be at the tenderer’s own expense.

The procuring entity’s employees, committee members, board members
and their relative (spouse and children) are not eligible to participate in

the tender.

The price to be changed for the tender document shall not exceed
Kshs.1,000/=
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1.14 The procuring entity shall allow the tenderer to review the tender

document free of charge before purchase.

2. Tender Documents

2.1 The complete set of tender documents comprises the documents listed

2.2

2.3

2.4

2.5

below and any addenda issued in accordance with Clause 2.4.

(a) These Instructions to Tenderers

(b) Form of Tender and Qualification Information
(©) Conditions of Contract

(d) Appendix to Conditions of Contract

(e) Specifications

® Drawings

(g) Bills of Quantities

(h)  Forms of Securities

The tenderer shall examine all Instructions, Forms to be filled and
Specifications in the tender documents. Failure to furnish all information
required by the tender documents, or submission of a tender not
substantially responsive to the tendering documents in every respect will
be at the tenderer’s risk and may result in rejection of his tender.

A prospective tenderer making an inquiry relating to the tender
documents may notify the Employer in writing or by cable, telex or
facsimile at the address indicated in the letter of invitation to tender. The
Employer will only respond to requests for clarification received earlier
than seven days prior to the deadline for submission of tenders. Copies of
the Employer’s response will be forwarded to all persons issued with
tendering documents, including a description of the inquiry, but without
identifying its source.

Before the deadline for submission of tenders, the Employer may modify
the tendering documents by issuing addenda. Any addendum thus issued
shall be part of the tendering documents and shall be communicated in
writing or by cable, telex or facsimile to all tenderers. Prospective
tenderers shall acknowledge receipt of each addendum in writing to the
Employer.
1

To give prospective tenderers reasonable time in which to take an
addendum into account in preparing their tenders, the Employer shall
extend, as necessary, the deadline for submission of tenders, in
accordance with Clause 4.2 here below.

3. Preparation of Tenders
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3.1

3.2

3.3

3.4

3.5

3.6

3.7

All documents relating to the tender and any correspondence shall be in
English language.

The tender submitted by the tenderer shall comprise the following:

(a) These Instructions to Tenderers, Form of Tender, Conditions of
Contract, Appendix to Conditions of Contract and Specifications;

(b) Tender Security;

(c) Bill of Quantities ;

(d) Qualification Information Form and Documents;
(e) Alternative offers where invited; and

® Any other materials required to be completed and submitted by
the tenderers.

The tenderer shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items for which no rate or price is
entered by the tenderer will not be paid for when executed and shall be
deemed covered by the other rates and prices in the Bill of Quantities. All
duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause relevant to the Contract, as of 30 days
prior to the deadline for submission of tenders, shall be included in the
tender price submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to
adjustment during the performance of the Contract if provided for in the
Appendix to Conditions of Contract and provisions made in the
Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (120) days from the date of
submission. However in exceptional circumstances, the Employer may
request that the tenderers extend the period of validity for a specified
additional period. The request and the tenderers’ responses shall be
made in writing. A tenderer may refuse the request without forfeiting the
Tender Security. A tenderer agreeing to the request will not be required
or permitted to otherwise modify the tender, but will be required to
extend the validity of Tender Security for the period of the extension, and
in compliance with Clause 3.7 - 3.11 in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in the
amount and form specified in the appendix to invitation to
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3.8

3.9

3.10

3.11

3.12

3.13

tenderers. This shall be in the amount not exceeding 2 percent of the
tender price

The format of the Tender Security should be in accordance with the form
of Tender Security included in Section G - Standard forms or any other
form acceptable to the Employer . Tender Security shall be valid for 30
days beyond the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall be
rejected. The Tender Security of a joint venture must define as
“Tenderer” all joint venture partners and list them in the following

manner: a joint venture consisting of”............ 3 aeaereaneas ,and

The Tender Securities of unsuccessful tenderers will be returned within
28 days of the end of the tender validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when
the tenderer has signed the Contract Agreement and furnished the
required Performance Security.

The Tender Security may be forfeited

€)) if the tenderer withdraws the tender after tender opening during
the period of tender validity;

(b) if the tenderer does not accept the correction of the tender price,
pursuant to Clause 5.7;

(©) in the case of a successful tenderer, if the tenderer fails within the
specified time limit to

@) sign the Agreement, or
(i1)  furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the
tendering documents, including the basic technical design as indicated in
the Drawings and Specifications. Alternatives will not be considered,
unless specifically allowed in the invitation to tender. If so allowed,
tenderers wishing to offer technical alternatives to the requirements of the
tendering documents must also submit a tender that complies with the
requirements of the tendering documents, including the basic technical
design as indicated in the Drawings and Specifications. In addition to
submitting the basic tender, the tenderer shall provide all information
necessary for a complete evaluation of the alternative, including design
calculations, technical specifications, breakdown of prices, proposed
construction methods and other relevant details. Only the technical
alternatives, if any, of
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3.14

3.15

3.16

3.17

3.18

the lowest evaluated tender conforming to the basic technical
requirements shall be considered.

The tenderer shall prepare one original of the documents comprising the
tender documents as described in Clause 3.2 of these Instructions to
Tenderers, bound with the volume containing the Form of Tender, and
clearly marked “ORIGINAL”. In addition, the tenderer shall submit copies
of the tender, in the number specified in the invitation to tender, and
clearly marked as “COPIES”. In the event of discrepancy between them,
the original shall prevail.

The original and all copies of the tender shall be typed or written in
indelible ink and shall be signed by a person or persons duly authorised
to sign on behalf of the tenderer, pursuant to Clause 1.5

(@) or 1.6 (b), as the case may be. All pages of the tender where
alterations or additions have been made shall be initialled by the person
or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received
by the procuring entity not later than 7 days prior to the deadline for
submission of tenders.

The procuring entity shall reply to any clarifications sought by the
tenderer within 3 days of receiving the request to enable the tenderer to
make timely submission of its tender.

The tender security shall be in the amount of 0.5 — 2 per cent of the tender
price.

Submission of Tenders

4.1 The tenderer shall seal the original and all copies of the tender in two inner

4.2

envelopes and one outer envelope, duly marking the inner envelopes as

“ORIGINAL” and “COPIES” as appropriate. The inner and outer

envelopes shall:

(a) be addressed to the Employer at the address provided in the
invitation to tender;

(b) Dbear the name and identification number of the Contract as defined
in the invitation to tender; and

(c) provide a warning not to open before the specified time and date
for tender opening.

Tenders shall be delivered to the Employer at the address specified
above not later than the time and date specified in the invitation to tender.
However, the Employer may extend the deadline for submission of
tenders by issuing an amendment in accordance with Sub-Clause 2.5 in
which case all rights and obligations of the Employer and the tenderers
previously subject to the original deadline will then be subject to the new
deadline.
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4.3

4.4

4.5

4.6

Any tender received after the deadline prescribed in clause 4.2 will be
returned to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in
writing before the deadline prescribed in clause 4.2. Each tenderer’s
modification or withdrawal notice shall be prepared, sealed, marked, and
delivered in accordance with clause 3.13 and 4.1, with the outer and inner
envelopes additionally marked “MODIFICATION”and
“WITHDRAWAL”, as appropriate. No tender may be modified after the
deadline for submission of tenders.

Withdrawal of a tender between the deadline for submission of tenders
and the expiration of the period of tender validity specified in the
invitation to tender or as extended pursuant to Clause 3.6 may result in
the forfeiture of the Tender Security pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of
their tenders by submitting tender modifications in accordance with
Clause 4.4 or be included in the original tender submission.

Tender Opening and Evaluation

5.1 The tenders will be opened by the Employer, including modifications made

pursuant to Clause 4.4, in the presence of the tenderers’ representatives

who choose to attend at the time and in the place
specified in the invitation to tender.Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and
Employer’s representatives who are present during the opening shall
sign a register evidencing their attendance.

5.2 The tenderers’ names, the tender prices, the total amount of each tender and

of any alternative tender (if alternatives have been requested or
permitted), any discounts, tender modifications and withdrawals, the
presence or absence of Tender Security, and such other details as may be
considered appropriate, will be announced by the Employer at the
opening. Minutes of the tender opening, including the information
disclosed to those present will be prepared by the Employer.

5.3 Information relating to the examination, clarification, evaluation, and

comparison of tenders and recommendations for the award of Contract
shall not be disclosed to tenderers or any other persons not officially
concerned with such process until the award to the successful tenderer
has been announced. Any effort by a tenderer to influence the Employer’s
officials, processing of tenders or award decisions may result in the
rejection of his tender.

5.4 To assist in the examination, evaluation, and comparison of tenders, the
Employer at his discretion, may ask any tenderer for clarification of the tender,
including breakdowns of unit rates. The request for
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5.5

5.6

5.7

clarification and the response shall be in writing or by cable, telex or
facsimile but no change in the price or substance of the tender shall be
sought, offered, or permitted except as required to confirm the correction
of arithmetic errors discovered in the evaluation of the tenders in
accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine
whether each tender (a) meets the eligibility criteria defined

in Clause 1.7;(b) has been properly signed; (c) is accompanied by the
required securities; and (d) is substantially responsive to the
requirements of the tendering documents. A substantially responsive
tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in
any substantial way the scope, quality, or performance of the works; (b)
which limits in any substantial way, inconsistent with the tendering
documents, the Employer’s rights or the tenderer’s obligations under the
Contract; or (c) whose rectification would affect unfairly the competitive
position of other tenderers presenting substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may not
subsequently be made responsive by correction or withdrawal of the
nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked for
any arithmetic errors. Errors will be corrected as follows:

(@) where there is a discrepancy between the amount in figures and
the amount in words, the amount in words will prevail; and

(b) where there is a discrepancy between the unit rate and the line
item total resulting from multiplying the unit rate by the quantity,
the unit rate as quoted will prevail, unless in the opinion of the
Employer, there is an obvious typographical error, in which case
the adjustment will be made to the entry containing that error.

(©) In the event of a discrepancy between the tender amount as stated
in the Form of Tender and the corrected tender figure in the main
summary of the Bill of Quantities, the amount as stated in the Form
of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender
sum as a percentage of the corrected Builder’s Work (i.e.
Corrected tender sum less P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builder’s
Work (as a rebate or addition as the case may be) for the
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purposes of valuations for Interim Certificates and valuation of
variations.

® the amount stated in the tender will be adjusted in accordance with
the above procedure for the correction of errors and, with
concurrence of the tenderer, shall be considered as binding upon
the tenderer. If the tenderer does not accept the corrected amount,
the tender may be rejected and the Tender Security may be
forfeited in accordance with clause 3.11.

5.8 The Employer will evaluate and compare only the tenders determined to
be substantially responsive in accordance with Clause 5.5.

5.9 In evaluating the tenders, the Employer will determine for each tender the
evaluated tender price by adjusting the tender price as follows:

(€)) making any correction for errors pursuant to clause 5.7;

() excluding provisional sums and the provision, if any, for
contingencies in the Bill of Quantities, but including Dayworks
where priced competitively.

(©) making an appropriate adjustment for any other acceptable
variations, deviations, or alternative offers submitted in accordance
with clause 3.12; and

(d) making appropriate adjustments to reflect discounts or other price
modifications offered in accordance with clause 4.6

5.10 The Employer reserves the right to accept or reject any variation,
deviation, or alternative offer. Variations, deviations, and alternative
offers and other factors which are in excess of the requirements of the
tender documents or otherwise result in unsolicited benefits for the
Employer will not be taken into account in tender evaluation.

5.11 The tenderer shall not influence the Employer on any matter relating to
his tender from the time of the tender opening to the time the Contract is
awarded. Any effort by the Tenderer to influence the Employer or his
employees in his decision on tender evaluation, tender comparison or
Contract award may result in the rejection of the tender.

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or
more of the share capital shall be allowed a 10% preferential bias
provided that they do not sub-contract work valued at more than 50% of
the Contract Price excluding Provisional Sums to an non-indigenous sub-
contractor.

Award of Contract
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6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.1

Subject to Clause 6.2, the award of the Contract will be made to the
tenderer whose tender has been determined to be substantially
responsive to the tendering documents and who has offered the lowest
evaluated tender price, provided that such tenderer has been determined
to be (a) eligible in accordance with the provision of Clauses 1.2, and (b)
qualified in accordance with the provisions of clause 1.7 and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to
accept or reject any tender, and to cancel the tendering process and
reject all tenders, at any time prior to the award of Contract, without
thereby incurring any liability to the affected tenderer or tenderers or
any obligation to inform the affected tenderer or tenderers of the grounds
for the action.

The tenderer whose tender has been accepted will be notified of the
award prior to expiration of the tender validity period in writing or by
cable, telex or facsimile. This notification (hereinafter and in all Contract
documents called the “Letter of Acceptance”) will state the sum
(hereinafter and in all Contract documents called the “Contract
Price”’)that the Employer will pay the Contractor in consideration of the
execution, completion, and maintenance of the Works by the Contractor
as prescribed by the Contract. At the same time the other tenderers shall
be informed that their tenders have not been successful.

The contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer
and the successful tenderer. Within 14 days of receipt the successful
tenderer will sign the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful
tenderer shall deliver to the Employer a Performance Security in the
amount stipulated in the Appendix to Conditions of Contract and in the
form stipulated in the Tender documents. The Performance Security shall
be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of
clause 6.5 shall constitute sufficient grounds for cancellation of the award
and forfeiture of the Tender Security.

Upon the furnishing by the successful tenderer of the Performance
Security, the Employer will promptly notify the other tenderers that their
tenders have been unsuccessful.

Preference where allowed in the evaluation of tenders shall not be
allowed for contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30 days
of the validity period from the date of opening the tender.

17
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6.10

6.11

6.12

6.13

6.14

6.15

6.16

The parties to the contract shall have it signed within 30 days from the
date of notification of contract award unless there is an administrative
review request.

Contract price variations shall not be allowed for contracts not exceeding
one year (12 months)

Where contract price variation is allowed, the valuation shall not exceed
15% of the original contract price.

Price variation request shall be processed by the procuring entity within
30 days of receiving the request.

The procuring entity may at any time terminate procurement proceedings
before contract award and shall not be liable to any person for the
termination.

The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14 days of
receiving the request from any tenderer.

A tenderer who gives false information in the tender document about its
qualification or who refuses to enter into a contract after notification of
contract award shall be considered for debarment from participating in
future public procurement.

Corrupt and Fraudulent practices

7.1 The procuring entity requires that tenderers observe the highest standards

of ethics during procurement process and execution of contracts. A
tenderer shall sign a declaration that he has not and will not be involved
in corrupt and fraudulent practices.
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Appendix to Instructions to Tenderers.

Clause 1.7 |Comparison and Evaluation of Tenders.

Mandatory requirements:

Copy of certificate of incorporation

Copy of Current CR 12 Certificate 2020/2021

Copy of valid Tax Compliance Certificate

Copy of valid Registration with NCA class 7 and above
(Building) and attach a valid practicing license.

Original Bid Bond of K.sh 100,000/=Valid for 120 days from
the date of opening the tenders

Duly completed Confidential Business Questionnaire
Duly filled Form of Tender

Duly filled and signed self-declaration form in the format
provided.

10 Audited financial reports for 2017,2018 and 2019

11 Bank statement for the last 6 Months. (Up to March 2021)

» W N -

© 0~

Stage II: Technical Evaluation (PASS MARK 70%)

NO | CRITERIA | SCORE |
Past/Ongoing Projects-Experience
1 Contracts Completed in the last 3 years. Max 3No. 15
i.  Projects of similar nature and Magnitude.............cocoiiiiiiiiiiiiii 5
il.  Similar nature butlower value.........covoiiiiiiiiiii 2
iii. No Completed project of similar NAtUTE......coceiiiiiiiii e, 0
Attach Evidence i.e., completion certificates, payment certificates or equivalent.
Ongoing Projects. 6
i.  Three or more Projects of similar nature and magnitude............cccveieiiniiininnn. 6
ii.  Two and below projects of similar nature and magnitude...........ccocoveviiiiennnnnn. 3
iii.  No Project of similar nature and magnitude..........ccoooiiiiiiiiiiii e 0

Attach Evidence i.e., completion certificates, payment certificates or equivalent

Contractor’s tools and Equipments

i.  Project motor vehicle i.e Pick-up or equivalent............ccccviviiiiiiiiiiiiiiiii e 5 24
T 15 o) o 7= PN 5
iii. (@) s L0 g =Y (= 1101 <= 4
iv. 11 0 =1 o 2
V. AT TSN gl 2 0 k4= T o 8

Evidence of ownership must be attached. Leased items will earn 2 the marks

Contractor’s Staff/Key Personnel.
Attach C.V and Academic certificates

Project Engineer. 6
Degree HOlder ... ... e 6
D1 o) Lo} 4T T = (o) 1o 1= o 3
Project Engineer Experience.

0T B =T 4 e = o o 3T P 6 6
5 Years and @bOVe.....cciiuiiiiiiiii e 2

LT T N T BTN = T 1
Project Foreman.

Degree in any related field........coviiiiiiiiii e 3 3
Diploma In any related field.........cciiiiiiiiiii i 1

Site agent
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D o) 1o ) o5 - 2 2

L@ g 5 TN PP 1

Availability of other relevant staff. List them and their roles in the project. 3

L et 1

e e e e et e e e e 1

G et ettt e et e e e e s ea e e e e e e e st e e e e e e et ta e e e e e e e e ettt e e rraes 1

Detailed Works Programme Outlining the Methodology of Completing and Delivering

the Contract Works on Or Before the Expiry of The Contract Period

Detailed signed practical Works program with milestones..........c.ccooviviiiiiiiiinnnnnn. 6 12

Detailed signed works methodology provided..........ccviuiiiiiiiiiiiiii i ceeeeieeaenas 6

No work program or methodology provided........coociiiiieiiiiiiiiiiaiaracaaeaaearnenas 0

Financial reports

Provide Audited Accounts for 2019...... ... e 3 18
Provide Audited Accounts for 2018........couiiiiiiiiiiiii e 3
Provide Audited Accounts for 2017 ...... ..o e 3
Provide Bank statements for the last 6 Months. Up to March 2021.............ccviveenenenen. 5
Average Annual Turn-over equal to or greater than the cost of the project................ 4
Average Annual Turn-over above 50% but below 100% of the cost of the project ......2
Average Annual Turn-over below 50% of the cost of the project ..........cocvieiiiiiinin. 1
NB.The reports must be audited by a certified Audit firm/Auditor.

Evidence of Financial Resources (cash in hand, lines of credit from bank, over draft facility 5

etc.)

Has financial resources to finance the projected monthly cash flow for three months....5

Has financial resources equal to the projected monthly cash flow..............c.ccoevieintie. 2

Has financial resources less the projected monthly cash flow.........c.cooeviiiiiiiiiennnns 1

Has not indicated financial 1eSoUrCes adeqUACY ... ... uuiuririnrrirrinraeirrarrnraranearanreaeanss 0

Total 100%

Monthly Cash Flow =Tender Sum/Contract Period.
Bidders attaining 75% and above shall proceed to further evaluation.

Stage III: Financial Evaluation
The tenderer with the lowest evaluated financial price will be recommended for
award of the contract.

POST QUALIFICATION.

The Procuring Entity may conduct post qualification/due diligence on the successful

tenderer to further ascertain the credibility of the information provided and capacity

levels.
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Clause 3.7

The amount of tender security is K.sh 100,000 valid for 120 days
after the date of tender opening.

Clause 4.0

Submission of tenders.

Bidders shall submit ONE Original and a copy of original in
separate envelopes.
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CONDITIONS OF CONTRACT

Definitions

1.1 In this Contract, except where context otherwise requires, the following
terms shall be interpreted as indicated,;

“Bill of Quantities” means the priced and completed Bill of Quantities
forming part of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as
certified by the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the
Employer and the Contractor as recorded in the Agreement Form and
signed by the parties including all attachments and appendices thereto
and all documents incorporated by reference therein to execute,
complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose
tender to carry out the Works has been accepted by the Employer.

“The Contractor’s Tender”is the completed tendering document
submitted by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance
and thereafter as adjusted in accordance with the provisions of the
Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with
the Contract.
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“The Defects Liability Certificate” is the certificate issued by Project
Manager upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract
Data and calculated from the Completion Date.

“Drawings” include calculations and other information provided or
approved by the Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for
labour and the associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public
Procurement Regulations (i.e. Central or Local Government
administration, Universities, Public Institutions and Corporations, etc) is
the party who employs the Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought
temporarily to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended
that the Contractor shall complete the Works. The Intended Completion
Date may be revised only by the Project Manager by issuing an
extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the
Contractor for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to
Conditions of Contract (or any other competent person appointed by
the Employer and notified to the Contractor, to act in replacement of
the Project Manager) who is responsible for supervising the execution
of the Works and administering the Contract and shall be an
“Architect” or a “Quantity Surveyor” registered under the Architects
and Quantity Surveyors Act Cap 525 or an “Engineer” registered under
Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of
Contract.

“Site Investigation Reports” are those reports that may be included in
the tendering documents which are factual and
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interpretative about the surface and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in the
Contract and any modification or addition made or approved by the
Project Manager.

“Start Date” is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with the Site
possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract
with the Contractor to carry out a part of the Work in the Contract,
which includes Work on the Site.

“Temporary works” are works designed, constructed, installed, and
removed by the Contractor which are needed for construction or
installation of the Works.

“A Variation” is an instruction given by the Project Manager which varies the
Works.

“The Works” are what the Contract requires the Contractor to construct,
install, and turnover to the Employer, as defined in the Appendix to
Conditions of Contract.

Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural,
male also means female or neuter, and the other way around. Headings
have no significance. Words have their normal meaning in English
Language unless specifically defined. The Project Manager will provide
instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Appendix to Conditions of
Contract, reference in the Conditions of Contract to the Works, the
Completion Date and the Intended Completion Date apply to any
section of the Works (other than references to the Intended Completion
Date for the whole of the Works).

2.3 The following documents shall constitute the Contract documents and shall
be interpreted in the following order of priority;

(D Agreement,
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(2)
©)
4)
)
(6)
D
C)
©®)

Letter of Acceptance,

Contractor’s Tender,

Appendix to Conditions of Contract,
Conditions of Contract,
Specifications,

Drawings,

Bill of Quantities,

Any other documents listed in the Appendix to Conditions of
Contract as forming part of the Contract.

Immediately after the execution of the Contract, the Project

Manager
shall furnish both the Employer and the Contractor with two copies
each of all the Contract documents. Further, as and when

necessary
the Project Manager shall furnish the Contractor [always with a

copy
to the Employer] with three [3] copies of such further drawings or
details or descriptive schedules as are reasonably necessary either to
explain or amplify the Contract drawings or to enable the Contractor
to carry out and complete the Works in accordance with these
Conditions.

3. Language and Law

3.1 Language of the Contract and the law governing the Contract shall be
English language and the Laws of Kenya respectively unless otherwise
stated.

4 Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will
decide contractual matters between the Employer and the Contractor
in the role representing the Employer.

5 Delegation

5.1 The Project Manager may delegate any of his duties and
responsibilities to others after notifying the Contractor.
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6 Communications

6.1

Communication between parties shall be effective only when in writing.
A notice shall be effective only when it is delivered.

1 Subcontracting

1.1

The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shall not alter the Contractor’s
obligations.

8 Other Contractors

8.1

The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities etc. as listed in the Appendix to
Conditions of Contract and also with the Employer, as per the
directions of the Project Manager. The Contractor shall also provide
facilities and services for them. The Employer may modify the said List
of Other Contractors etc., and shall notify the Contractor of any such
modification.

9 Personnel

9.1

10 Works

10.1

The Contractor shall employ the key personnel named in the
Qualification Information, to carry out the functions stated in the said
Information or other personnel approved by the Project Manager. The
Project Manager will approve any proposed replacement of key
personnel only if their relevant qualifications and abilities are
substantially equal to or better than those of the personnel listed in the
Qualification Information. If the Project Manager asks the Contractor to
remove a person who is a member of the Contractor’s staff or work
force, stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with the
Work in the Contract.

The Contractor shall construct and install the Works in accordance with
the Specifications and Drawings. The Works may commence on the
Start Date and shall be carried out in accordance with the Program
submitted by the Contractor, as updated with the approval of the
Project Manager, and complete them by the Intended Completion Date.
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11 Safety and Temporary Works

12.

13.

11.1

11.2

11.3

The Contractor shall be responsible for the design of temporary works.
However before erecting the same, he shall submit his designs
including specifications and drawings to the Project Manager and to
any other relevant third parties for their approval. No erection of
temporary works shall be done until such approvals are obtained.

The Project Manager’s approval shall not alter the Contractor’s
responsibility for design of the Temporary works and all drawings
prepared by the Contractor for the execution of the temporary or
permanent Works, shall be subject to prior approval by the Project
Manager before they can be used.

The Contractor shall be responsible for the safety of all activities on the
Site.

Discoveries

12.1 Anyth ing of historical or other interest or of significant value

unexpectedly discovered on Site shall be the property of the Employer.
The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager’s instructions for dealing with them.

Work Program

13.1 Within the time stated in the Appendix to Conditions of Contract, the

Contractor shall submit to the Project Manager for approval a program
showing the general methods, arrangements, order, and timing for all
the activities in the Works. An update of the program shall be a
program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining Work,
including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an
updated program at intervals no longer than the period stated in the
Appendix to Conditions of Contract. If the Contractor does not submit
an updated program within this period, the Project Manager may
withhold the amount stated in the said Appendix from the next payment
certificate and continue to withhold this amount until the next payment
after the date on which the overdue program has been submitted. The
Project Manager’s approval of the program shall not alter the
Contractor’s obligations. The Contractor may revise the
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14.

15.

16.

11.

18.

program and submit it to the Project Manager again at any time. A
revised program shall show the effect of Variations and Compensation
Events.

Possession of Site

14.1 The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in the
Appendix to Conditions of Contract , the Employer will be deemed to
have delayed the start of the relevant activities, and this will be a
Compensation Event.

Access to Site

15.1 The Contractor shall allow the Project Manager and any other person
authorised by the Project Manager, access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

Instructions

16.1 The Contractor shall carry out all instructions of the Project Manager
which are in accordance with the Contract.

Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it
impossible for completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
Work, which would cause the Contractor to incur additional cost. The
Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the
Project Manager in writing for a decision upon the effect of a
Compensation Event or variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay
or has failed to cooperate in dealing with a delay, the delay caused by
such failure shall not be considered in assessing the new (extended)
Completion Date.

17.2 No bonus for early completion of the Works shall be paid to the
Contractor by the Employer.

Management Meetings
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18.1 A Contract management meeting shall be held monthly and attended
by the Project Manager and the Contractor. Its business shall be to
review the plans for the remaining Work and to deal with matters
raised in accordance with the early warning procedure. The Project
Manager shall record the minutes of management meetings and
provide copies of the same to those attending the meeting and the
Employer. The responsibility of the parties for actions to be taken shall
be decided by the Project Manager either at the management meeting
or after the management meeting and stated in writing to all who
attended the meeting.

19. Early Warning

19.1 The Contractor shall warn the Project Manager at the earliest opportunity
of specific likely future events or circumstances that may adversely
affect the quality of the Work, increase the Contract Price or delay the
execution of the Works. The Project Manager may require the
Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably
possible.

19.2 The Contractor shall cooperate with the Project Manager in making and
considering proposals on how the effect of such an event or
circumstance can be avoided or reduced by anyone involved in the
Work and in carrying out any resulting instructions of the Project
Manager.

20. Defects

20.1 The Project Manager shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect
the Contractor’s responsibilities. The Project Manager may instruct the
Contractor to search for a defect and to uncover and test any Work that
the Project Manager considers may have a defect. Should the defect be
found, the cost of uncovering and making good shall be borne by the
Contractor, However, if there is no defect found, the cost of uncovering
and making good shall be treated as a variation and added to the
Contract Price.

20.2 The Project Manager shall give notice to the Contractor of any defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in the Appendix to Conditions of Contract.
The Defects Liability Period shall be extended for as long as defects
remain to be corrected.
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21.

22.

20.3 Every time notice of a defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Project
Manager’s notice. If the Contractor has not corrected a defect within the
time specified in the Project Manager’s notice, the Project Manager will
assess the cost of having the defect corrected by other parties and such
cost shall be treated as a variation and be deducted from the Contract
Price.

Bills Of Quantities

21.1 The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor.
The Contractor will be paid for the quantity of the Work done at the rate
in the Bills of Quantities for each item.

21.2 If the final quantity of the Work done differs from the quantity in the Bills
of Quantities for the particular item by more than 25 percent and
provided the change exceeds 1 percent of the Initial Contract price, the
Project Manager shall adjust the rate to allow for the change.

21.3 If requested by the Project Manager, the Contractor shall provide the
Project Manager with a detailed cost breakdown of any rate in the Bills
of Quantities.

Variations

22.1 All variations shall be included in updated programs produced by the
Contractor.

22.2 The Contractor shall provide the Project Manager with a quotation for
carrying out the variations when requested to do so. The Project
Manager shall assess the quotation, which shall be given within seven
days of the request or within any longer period as may be stated by the
Project Manager and before the Variation is ordered.

22.3 If the work in the variation corresponds with an item description in the
Bills of Quantities and if in the opinion of the Project Manager, the
quantity of work is not above the limit stated in Clause 21.2 or the
timing of its execution does not cause the cost per unit of quantity to
change, the rate in the Bills of Quantities shall be used to calculate the
value of the variation. If the cost per unit of quantity changes, or
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23.

22.4

22.5

22.6

22.1

if the nature or timing of the work in the variation does not correspond
with items in the Bills of Quantities, the quotation by the Contractor
shall be in the form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Project Manager may
order the variation and make a change to the Contract price, which
shall be based on the Project Manager’s own forecast of the effects of
the variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work
would prevent a quotation being given and considered without
delaying the Work, no quotation shall be given and the variation shall
be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

Payment Certificates, Currency of Payments and Advance Payments

23.1 The Contractor shall submit to the Project Manager monthly applications

for payment giving sufficient details of the Work done and materials on
Site and the amounts which the Contractor considers himself to be
entitled to. The Project Manager shall check the monthly application
and certify the amount to be paid to the Contractor within 14 days. The
value of Work executed and payable shall be determined by the
Project Manager.

23.2 The value of Work executed shall comprise the value of the quantities of

the items in the Bills of Quantities completed, materials delivered on
Site, variations and compensation events. Such materials shall become
the property of the Employer once the Employer has paid the
Contractor for their value . Thereafter, they shall not be removed from
Site without the Project Manager’s instructions except for use upon the
Works.

23.3 Payments shall be adjusted for deductions for retention. The

Employer shall pay the Contractor the amounts certified by the Project
Manager within 30 days of the date of issue of each certificate. If
the Employer makes a late payment, the Contractor shall be paid
simple interest on the late payment in the next payment. Interest
shall be calculated on the basis of number of days delayed at a rate
three percentage points above the Central Bank of
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23.4

23.5

23.6

23.17

Kenya's average rate for base lending prevailing as of the first day the
payment becomes overdue.

If an amount certified is increased in a later certificate or as a result of
an award by an Arbitrator, the Contractor shall be paid interest upon
the delayed payment as set out in this clause. Interest shall be
calculated from the date upon which the increased amount would have
been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will
not be paid for by the Employer and shall be deemed covered by other
rates and prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to
the Contractor shall be made in Kenya Shillings and foreign currency in
the proportion indicated in the tender, or agreed prior to the execution
of the Contract Agreement and indicated therein. The rate of exchange
for the calculation of the amount of foreign currency payment shall be
the rate of exchange indicated in the Appendix to Conditions of
Contract. If the Contractor indicated foreign currencies for payment
other than the currencies of the countries of origin of related goods and
services the Employer reserves the right to pay the equivalent at the
time of payment in the currencies of the countries of such goods and
services. The Employer and the Project Manager shall be notified
promptly by the Contractor of an changes in the expected foreign
currency requirements of the Contractor during the execution of the
Works as indicated in the Schedule of Foreign Currency Requirements
and the foreign and local currency portions of the balance of the
Contract Price shall then be amended by agreement between
Employer and the Contractor in order to reflect appropriately such
changes.

In the event that an advance payment is granted, the following shall
apply:-

a) On signature of the Contract, the Contractor shall at his request,
and without furnishing proof of expenditure, be entitled to an
advance of 10% (ten percent) of the original amount of the
Contract. The advance shall not be subject to retention money.

b) No advance payment may be made before the Contractor has
submitted proof of the establishment of deposit or a directly
liable guarantee satisfactory to the Employer in the amount of the
advance payment. The guarantee shall be in the same currency
as the advance.
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Reimbursement of the lump sum advance shall be made by
deductions from the Interim payments and where applicable
from the balance owing to the Contractor. Reimbursement shall
begin when the amount of the sums due under the Contract
reaches 20% of the original amount of the Contract. It shall have
been completed by the time 80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be calculated
by means of the formula:

R =A(xl —-x11)
80-20
Where:
R = the amount to be reimbursed
A = the amount of the advance which has been
granted
X1l = the amount of proposed cumulative payments as
a percentage of the original amount of the
Contract. This figure will exceed 20% but not
exceed 80%.
X11 = the amount of the previous cumulative payments
as a percentage of the original amount of the
Contract. This figure will be below 80%Dbut not
less than 20%.
d) with each reimbursement the counterpart of the directly liable

guarantee may be reduced accordingly.

24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

(@)

®)

The Employer does not give access to a part of the Site by the
Site Possession Date stated in the Appendix to Conditions of
Contract.

The Employer modifies the List of Other Contractors, etc., in a
way that affects the Work of the Contractor under the Contract.
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24.2

24.3

(©)

(d)

(e)

®

@

(h)

6

&)

The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the Works
on time.

The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon the Work, which is then found to
have no defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to tenderers (including
the Site investigation reports), from information available
publicly and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer or additional
work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in the
Contract, and they cause delay or extra cost to the Contractor.

The effects on the Contractor of any of the Employer’s risks.

The Project Manager unreasonably delays issuing a Certificate of
Completion.

Other compensation events described in the Contract or
determined by the Project Manager shall apply.

If a compensation event would cause additional cost or would prevent
the Work being completed before the Intended Completion Date, the
Contract Price shall be increased and/or the Intended Completion Date
shall be extended. The Project Manager shall decide whether and by
how much the Contract Price shall be increased and whether and by
how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation
event upon the Contractor’s forecast cost has been provided by the
Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If
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24.4

24.5

24.6

the Contractor’s forecast is deemed unreasonable, the Project Manager
shall adjust the Contract Price based on the Project Manager’s own
forecast. The

Project Manager will assume that the Contractor will react competently
and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that
the Employer’s interests are adversely affected by the Contractor not
having given early warning or not having co-operated with the Project
Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his
intention to make a claim within thirty days after the event giving rise to
the claim has first arisen. The claim shall be submitted within thirty
days thereafter.

Provided always that should the event giving rise to the claim of
continuing effect, the Contractor shall submit an interim claim within
the said thirty days and a final claim within thirty days of the end of the
event giving rise to the claim.

25. Price Adjustment

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and

other levies are changed between the date 30 days before the
submission of tenders for the Contract and the date of Completion. The
adjustment shall be the change in the amount of tax payable by the
Contractor.

25.2 The Contract Price shall be deemed to be based on exchange rates

25.3

current at the date of tender submission in calculating the cost to the
Contractor of materials to be specifically imported (by express
provisions in the Contract Bills of Quantities or Specifications) for
permanent incorporation in the Works. Unless otherwise stated in the
Contract, if at any time during the period of the Contract exchange
rates shall be varied and this shall affect the cost to the Contractor of
such materials, then the Project Manager shall assess the net difference
in the cost of such materials. Any amount from time to time so assessed
shall be added to or deducted from the Contract Price, as the case may
be.

Unless otherwise stated in the Contract, the Contract Price shall be
deemed to have been calculated in the manner set out below and in
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25.4

25.5

sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the
events specified thereunder;

@) The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other
emoluments and expenses as determined by the Joint Building
Council of Kenya (J.B.C.) and set out in the schedule of basic
rates issued 30 days before the date for submission of tenders.A
copy of the schedule used by the Contractor in his pricing shall
be attached in the Appendix to Conditions of Contract.

(i) Upon J.B.C. determining that any of the said rates of wages or
other emoluments and expenses are increased or decreased,
then the Contract Price shall be increased or decreased by the
amount assessed by the Project Manager based upon the
difference, expressed as a percentage, between the rate set out
in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and
applied to the quantum of labour incorporated within the amount
of Work remaining to be executed at the date of publication of
such increase or decrease.

(1i1) No adjustment shall be made in respect of changes in the rates of
wages and other emoluments and expenses which occur after
the date of Completion except during such other period as may
be granted as an extension of time under clause 17.0 of these
Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed
to be based upon the basic prices of materials to be permanently
incorporated in the Works as determined by the ].B.C. and set out in
the schedule of basic rates issued 30 days before the date for
submission of tenders. A copy of the schedule used by the Contractor
in his pricing shall be attached in the Appendix to Conditions of
Contract.

Upon the ]J.B.C. determining that any of the said basic prices are
increased or decreased then the Contract Price shall be increased or
decreased by the amount to be assessed by the Project Manager based
upon the difference between the price set out in the schedule of basic
rates issued 30 days before the date for submission of tenders and the
rate published by the ].B.C. and applied to the quantum of the relevant
materials which have not been taken into account in arriving at the
amount of any interim certificate under
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26.

21.

28.

25.6

25.7

clause 23 of these Conditions issued before the date of publication of
such increase or decrease.

No adjustment shall be made in respect of changes in basic prices of
materials which occur after the date for Completion except during such
other period as may be granted as an extension of time under clause
17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in
respect of any materials included in the schedule of basic rates.

Retention

26.1 The Employer shall retain from each payment due to the Contractor the

proportion stated in the Appendix to Conditions of Contract until
Completion of the whole of the Works. On Completion of the whole of
the Works, half the total amount retained shall be repaid to the
Contractor and the remaining half when the Defects Liability Period has
passed and the Project Manager has certified that all defects notified to
the Contractor before the end of this period have been corrected.

Liquidated Damages

27.1 The Contractor shall pay liquidated damages to the Employer at the rate

stated in the Appendix to Conditions of Contract for each day that the
actual Completion Date is later than the Intended Completion Date. The
Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not alter the
Contractor’s liabilities.

27.2 If the Intended Completion Date is extended after liquidated damages

have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rate specified in Clause 23.30

Securities

28.1 The Performance Security shall be provided to the Employer no later

than the date specified in the Letter of Acceptance and shall be issued
in an amount and form and by a reputable bank acceptable to the
Employer, and denominated in Kenya Shillings. The Performance
Security shall be valid until a date 30 days beyond the date of issue of
the Certificate of Completion.
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29.

30.

Dayworks

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used
for small additional amounts of Work only when the Project Manager
has given written instructions in advance for additional work to be paid
for in that way.

29.2 All work to be paid for as Dayworks shall be recorded by the
Contractor on Forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within two days of the Work being done.

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been
issued, the following are the Employer’s risks:

(@) The risk of personal injury, death or loss of or damage to
property (excluding the Works, Plant, Materials and Equipment),
which are due to;

@) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of
the Works, or

(i) negligence, breach of statutory duty or interference with
any legal right by the Employer or by any person
employed by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the
Employer or in Employer’s design, or due to war or radioactive
contamination directly affecting the place where the Works are
being executed.

30.2 From the Completion Date until the Defects Correction Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and

Materials is the Employer’s risk except loss or damage due to;

(a) a defect which existed on or before the Completion Date.
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31.

30.3

30.4

30.5

30.6

(b) an event occurring before the Completion Date, which was not
itself the Employer’s risk

(©) the activities of the Contractor on the Site after the Completion
Date.

From the Start Date until the Defects Correction Certificate has been
issued, the risks of personal injury, death and loss of or damage to
property (including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and

the Contractor, insurance cover from the Start Date to the end of the

Defects Liability Period, in the amounts stated in the Appendix to

Conditions of Contract for the following events;

(a) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(© loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract, and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval
before the Start Date. All such insurance shall provide for compensation
required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance which the Contractor
should have provided and recover the premiums from payments
otherwise due to the Contractor or, if no payment is due, the payment
of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Project Manager. Both parties shall comply with any
conditions of insurance policies.

Completion and taking over

31.1 Upon deciding that the Works are complete, the Contractor shall issue a

written request to the Project Manager to issue a Certificate of
Completion of the Works. The Employer shall take over the Site and the
Works within seven [7] days of the Project Manager’s issuing a
Certificate of Completion.
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32. Final Account

32.1 The Contractor shall issue the Project Manager with a detailed account of

the total amount that the Contractor considers payable to him by the
Employer under the Contract before the end of the Defects Liability
Period. The Project Manager shall issue a Defects Liability Certificate
and certify any final payment that is due to the Contractor within 30
days of receiving the Contractor’s account if it is correct and complete.
If it is not, the Project Manager shall issue within 30 days a schedule that
states the scope of the corrections or additions that are necessary. If the
final account is still unsatisfactory after it has been resubmitted, the
Project Manager shall decide on the amount payable to the Contractor
and issue a Payment Certificate. The Employer shall pay the Contractor
the amount due in the Final Certificate within 60 days.

33. Termination

33.1

The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract. These

fundamental breaches of Contract shall include, but shall not be limited
to, the following;

(@) the Contractor stops work for 30 days when no stoppage of work
is shown on the current program and the stoppage has not been
authorised by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn
within 30 days;

(©) the Contractor is declared bankrupt or goes into liquidation
other than for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim
Certificate) or 60 days (for Final Certificate)of issue.

(e) the Project Manager gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

® the Contractor does not maintain a security, which is required.
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34.

33.2 When either party to the Contract gives notice of a breach of Contract to
the Project Manager for a cause other than those listed under Clause 33.1
above, the Project Manager shall decide whether the breach is
fundamental or not.

33.3 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

33.4 If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible. The Project Manager shall immediately thereafter arrange for a
meeting for the purpose of taking record of the Works executed and
materials , goods, equipment and temporary buildings on Site.

Payment Upon Termination

34.1 If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Project Manager shall issue a certificate for the
value of the Work done and materials ordered and delivered to Site up to
the date of the issue of the certificate. Additional liquidated damages
shall not apply. If the total amount due to the Employer exceeds any
payment due to the Contractor, the difference shall be a debt payable by
the Contractor.

34.2 If the Contract is terminated for the Employer’s convenience or because of
a fundamental breach of Contract by the Employer, the Project Manager
shall issue a certificate for the value of the Work done, materials ordered,
the reasonable cost of removal of equipment, repatriation of the
Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the
Works.

34.3 The Employer may employ and pay other persons to carry out and
complete the Works and to rectify any defects and may enter upon the
Works and use all materials on the Site, plant, equipment and temporary
works.

34.4 The Contractor shall, during the execution or after the completion of the
Works under this clause remove from the Site as and when required, within
such reasonable time as the Project Manager may in writing specify, any
temporary buildings, plant, machinery, appliances, goods or materials
belonging to or hired by him, and in default the Employer may (without being
responsible for any loss or
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35.

36.

damage) remove and sell any such property of the Contractor, holding
the proceeds less all costs incurred to the credit of the Contractor.

Until after completion of the Works under this clause the Employer shall
not be bound by any other provision of this Contract to make any
payment to the Contractor, but upon such completion as aforesaid and
the verification within a reasonable time of the accounts therefore the
Project Manager shall certify the amount of expenses properly incurred
by the Employer and, if such amount added to the money paid to the
Contractor before such determination exceeds the total amount which
would have been payable on due completion in accordance with this
Contract the difference shall be a debt payable to the Employer by the
Contractor; and if the said amount added to the said money be less than
the said total amount, the difference shall be a debt payable by the
Employer to the Contractor.

Release from Performance

35.1 If the Contract is frustrated by the outbreak of war or by any other event

entirely outside the control of either the Employer or the Contractor,
the Project Manager shall certify that the Contract has been frustrated.
The Contractor shall make the Site safe and stop Work as quickly as
possible after receiving this certificate and shall be paid for all Work
carried out before receiving it.

Corrupt gifts and payments of commission

The Contractor shall not;

(a)

®)

Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to
do any act in relation to the obtaining or execution of this or any other
Contract for the Employer or for showing or forbearing to show favour
or disfavour to any person in relation to this or any other contract for
the Employer.

Enter into this or any other contract with the Employer in connection
with which commission has been paid or agreed to be paid by him or
on his behalf or to his knowledge, unless before the Contract is made
particulars of any such commission and of the terms and conditions of
any agreement for the payment thereof have been disclosed in writing
to the Employer.
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Any breach of this Condition by the Contractor or by anyone employed
by him or acting on his behalf (whether with or without the knowledge
of the Contractor) shall be an offence under the provisions of the Public
Procurement Regulations issued under The Exchequer and Audit Act
Cap 412 of the Laws of Kenya.

31. Settlement of Disputes

37.1 In case any dispute or difference shall arise between the Employer or the

37.2

37.3

Project Manager on his behalf and the Contractor, either during the
progress or after the completion or termination of the Works, such
dispute shall be notified in writing by either party to the other with a
request to submit it to arbitration and to concur in the appointment of an
Arbitrator within thirty days of the notice. The dispute shall be referred
to the arbitration and final decision of a person to be agreed between
the parties. Failing agreement to concur in the appointment of an
Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice
Chairman of any of the following professional institutions;

@) Architectural Association of Kenya

(i1) Institute of Quantity Surveyors of Kenya

(iii) Association of Consulting Engineers of Kenya
(iv) Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by
the aggrieved party shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any
matter or thing of whatsoever nature arising thereunder or in
connection therewith, including any matter or thing left by this Contract
to the discretion of the Project Manager, or the withholding by the
Project Manager of any certificate to which the Contractor may claim to
be entitled to or the measurement and valuation referred to in clause
23.0 of these conditions, or the rights and liabilities of the parties
subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any
dispute or difference where notice of a dispute or difference has not
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37.4

31.5

371.6

31.7

31.8

been given by the applying party within ninety days of the occurrence
or discovery of the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of
such a dispute or difference shall not commence unless an attempt has
in the first instance been made by the parties to settle such dispute or
difference amicably with or without the assistance of third parties. Proof
of such attempt shall be required.

Notwithstanding anything stated herein the following matters may be
referred to arbitration before the practical completion of the Works or
abandonment of the Works or termination of the Contract by either

party:

37.5.1 The appointment of a replacement Project Manager
upon the said person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project
Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld
or is not in accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks or
war damage.

All other matters shall only be referred to arbitration after the
completion or alleged completion of the Works or termination or
alleged termination of the Contract, unless the Employer and the
Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to direct such measurements, computations, tests or
valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to
have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,
have powers to open up, review and revise any certificate, opinion,

decision, requirement or notice and to determine all matters in dispute
which shall be submitted to him in the same manner as if
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no such certificate, opinion, decision requirement or notice had been
given.

37.9 The award of such Arbitrator shall be final and binding upon the
parties.
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SECTION IV - APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS
Name: NATIONAL ENVIRONMENT MANAGEMENT AUTHORITY.

Address: P.O. BOX 67839 - 00200 NAIROBI.

The Project Manager is

Name: Engineer at NATIONAL ENVIRONMENT MANAGEMENT
AUTHORITY.

The name (and identification number) of the Contract is TENDER NO:
NEMA/T/21/2020-2021

The Works consist of As per B.Q and Drawings

The Start Date shall be _As per date captured in the final contract

The Intended Completion Date for the whole of the Works shall be: As per date

captured in the final contract

The Contractor shall submit a revised program for the Works within 7 days of
delivery of the Letter of Acceptance.

The Sites are located in Kisumu County.

The Defects Liability period is 180 days.

The Price Adjustment Clause (shall/shall not)
apply

The Performance Security shall be for the following minimum amounts
equivalent as a percentage of the Contract Price (5)percent
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SECTION V - SPECIFICATIONS

Notes for preparing Specifications

1.0 Specifications must be drafted to present a clear and
precise statement of the required standards of

materials,
and workmanship for tenderers to respond realistically
and competitively to the requirements of the Employer
and ensure responsiveness of tenders. The Specifications
should require that all materials, plant, and other supplies
to be permanently incorporated in the Works be new,
unused, of the most recent or current models, and
incorporating all recent improvements in design and
materials unless provided otherwise in the Contract.
Where the Contractor is responsible for the design of any
part of the permanent Works, the extent of his obligations
must be stated.

2.0 Specifications from previous similar projects are useful
and may not be necessary to re-write specifications for
every Works Contract.

3.0 There are considerable advantages in standardizing
General Specifications for repetitive Works in
recognized public sectors, such as highways, urban
housing, irrigation and water supply. The General
Specifications should cover all classes of workmanship,
materials and equipment commonly involved in
constructions, although not necessarily to be used in a
particular works contract. Deletions or addenda should
then adapt the General Specifications to the particular
Works.

4.0 Care must be taken in drafting Specifications to ensure
they are not restrictive. In the Specifications of standards
for materials, plant and workmanship, existing Kenya
Standards should be used as much as possible, otherwise
recognized international standards may also be used.

Page 49 of 76



5.0

The Employer should decide whether technical solutions
to specified parts of the Works are to be permitted.
Alternatives are appropriate in cases where obvious (and
potentially less costly) alternatives are possible to the
technical solutions indicated in tender documents for
certain elements of the Works, taking into consideration
the comparative specialized advantage of potential
tenderers.

The Employer should provide a description of the selected
parts of the Works with appropriate reference to
Drawings, Specifications, Bills of Quantities, and Design or
Performance criteria, stating that the alternative solutions
shall be at least structurally and functionally equivalent to
the basic design parameters and Specifications.

Such alternative solutions shall be accompanied by all
information necessary for a complete evaluation by the
Employer, including drawings, design calculations,
technical specifications, breakdown of prices, proposed
construction methodology, and other relevant details.
Technical alternatives permitted in this manner shall be
considered by the Employer each on its own merits and
independently of whether the tenderer has priced the
item as described in the Employer’s design included with
the tender documents.
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SECTION VI - DRAWINGS

Note 1. A list of drawings availed are as follows:

NONE

Page 51 of 76



SECTION VII - BILL OF QUANTITIES.

NB: Rates quoted should be VAT Inclusive.

NYANDO SUB-COUNTY EVACUATION CENTERS

Item

Description

Unit

Oty

Rate

Amount Ksh.

1

Preliminary and General Items

1.1

Provide Ksh.400,000 provisional
sum for preliminaries and site
supervision

Ps

Foundation

Site clearance.
Clear all vegetation, tree stumps
etc in readiness for construction

MZ

450

2.2

Top soil stripping
strip all soil up to 300mm deep

MZ

204

2.3

Excavation

Excavate soil other than top soil to
firm ground up to 1.5m to the
satisfation of the Engineer

306

Strip footing

2.4

provide and place 50 mm 1:3:6
blinding concrete

MZ

36

2.5

Provide and place class 20
concrete for strip footing

M3

5.22

2.6

Provide and fix in place mild
reinforcement steel (Dia 12mm
Deformed)

Kg

206.48

2.7

Provide and fix in place mild
reinforcement steel (Dia 8mm for
distribution reiforcement) at 300
mm centers

Kg

143.84

2.8

Provide and fix 300mm wide
formwork to the sides of strip
foundation

116

Foundation walling

2.9

Provide and place 225mm wide
foundation walling in 1:3 motar
reinforced with hoop iron on
alternate courses.

MZ

87

2.10

Provide place and compact 250mm
hardcore

MS

306
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2.11 | provide and place 50mm quarry M2 204
dust on top of hardcore
2.12 | Provide and place anti termite M2 204
treatment.
Floor
2.13 | Provide and fix in place 1000 M2 204
guage polythene sheet damp
proofing
2.14 | Provide and fix in place A142 B.R.C | M2 204
mesh reinforcement
2.15 | Provide D12 reinforcement bars at | Kg 150
the area covering the septic tank
2.16 | Provide mix place and cure class M3 21
20 concrete for floor,
2.17 | Provide and fix formwork to side of | M 58
floor slab
2.18 | Provide all materials and place Mz? 204
300X300 mm ceramic tiles on floor
Ground floor superstructure
3.0
walling in 150 mm Natural stone M2 255
3.1 and 1:3 Motar
Provide and install 300*150 ring M 60
3.2 beam
Apply 1:3 2Bmm motar for plaster | M? 375
3.3 on the inner wall and beam
Pointing to exterior sides of walls M2 150
3.4
Apply 3 coats (1 plastic emulsion M2 375
3.5 and 2 super gross to interior walls)
Apply silicone emulsion exterior M2 10
3.6 paint to exterior plastered surfaces
4 Doors and Windows
Provide, fix and paint No 2
4.1 1800x1500mm high Heavy duty
section steel door permanently
fixed on both sides complete with
all iron mongery
Provide,fix and paint steel Window | No 10
4.2 with grill size 2000x1500mm high
Ceiling
5
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Chipboard ceiling board fixed on | SM 204
5.1 ceiling joist and brandering set in
symmetrical panel
5.2 Prepare and apply three coats SM 204
emulsion paint on chipboard
ceiling soffites
5.3 15X25mm Cornice M 138
5.4 100X50mm Ceiling joist M 474
5.5 50X50mm Brandering M 443
6 Roof
6.1 prove and fix 100X100X4 SHS for M 30
wall plate as shown on drawings
6.2 Provide all materials and weld in M 90
place 40X40X3mm SHS so as to
form truss as shown on drawings
6.3 hoist and fix in place trusses as No. (4
shown on drawings
6.4 provide and fix 100*50*3 SHS M 210
@600mm centers for purlins
6.5 Using rubber and steel washer and | M2 | 320

bolts and nuts provide all materials
and fix prepaited 28 guage box
profile G.I roofing

Total

Add 5% Contingencies

Grand Total

GRAND TOTAL FOR 4 Nr. EVACUATION

CENTERS
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ECTION VIII - STANDARD FORM

@
(i)
(111)
(iv)
(v)
(vi)
(vii)
(viii)
(ix)
(x1)
)
(x1)
)

Form of Invitation for Tenders
Form of Tender
Letter of Acceptance
Form of Agreement
Form of Tender Security
Performance Bank Guarantee
Bank Guarantee for Advance Payment
Qualification Information
Tender Questionnaire
Confidential Business Questionnaire
Statement of Foreign Currency Requirement
Details of Sub-Contractors
Request for Review Form
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FORM OF INVITATION FOR TENDERS

[date]
To: [name of Contractor]
[address]
Dear Sirs:
Reference: [Contract Name]

We hereby invite you and other prequalified tenderers to submit a tender for the
execution and completion of the above Contract.

A complete set of tender documents may be purchased by you from

[mailing address, cable/telex/facsimile numbers].

Upon payment of a non-refundable fee of Kshs

All tenders must be accompanied by number of copies of the
same and a security in the form and amount specified in the tendering documents,
and must be delivered to

[address and location]

at or before (time and date). Tenders will be opened
immediately thereafter, in the presence of tenderers’ representatives who choose to
attend.

Please confirm receipt of this letter immediately in writing by cable/facsimile or
telex.

Yours faithfully,

Authorised Signature

Name and Title

Page 56 of 76



FORM OF TENDER

TO: [Name of Employer) [Date]
[Name of Contract]
Dear Sir,
1. In accordance with the Conditions of Contract, Specifications, Drawings and

Bills of Quantities for the execution of the above named Works, we, the
undersigned offer to construct, install and complete such Works and
remedyanydefectsthereinforthesumof

Kshs. [Amount in figures[Kenya
Shillings

[Amount in words]

2. We undertake, if our tender is accepted, to commence the Works as
soon as is reasonably possible after the receipt of the Project Manager’s notice
to commence, and to complete the whole of the Works comprised in the
Contract within the time stated in the Appendix to Conditions of Contract.

3. We agree to abide by this tender until [Insert date], and it
shall remain binding upon us and may be accepted at any time before that date.

4. Unless and until a formal Agreement is prepared and executed this tender
together with your written acceptance thereof, shall constitute a binding Contract
between us.

5. We understand that you are not bound to accept the lowest or any tender you
may receive.

Dated this day of 20

Signature in the capacity of

duly authorized to sign tenders for and on behalf of
[Name of Employer]
of [Address of Employer]

Witness; Name

Address

Signature
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Date

LETTER OF ACCEPTANCE
[letterhead paper of the Employer]

[date]
To:
[name of the Contractor]
[address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated
for the execution of

[name of the Contract and identification number,as given in the Tender documents] for
the Contract Price of Kshs. [amount in

figures][Kenya Shillings (amount in words) ] in
accordance with the Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in
accordance with the Contract documents.

Authorized SIgNAtUIE .......cciiiiiiiiiiirii e e
Name and Title of SIgNatory .......coceiiiiiiiiiiiiii e

Attachment : Agreement
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FORM OF AGREEMENT

THIS AGREEMENT, made the day of 20

between of[or whose registered
office is situated at]
(hereinafter called “the Employer”) of the one part AND

of[or whose registered

office is situated at]
(hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that the Contractor executes

(name and identification number of Contract ) (hereinafter called “the Works”)
located at [Place/location of the Works]and the
Employer has accepted the tender submitted by the Contractor for the
execution and completion of such Works and the remedying of any defects

therein for the Contract Price of Kshs [Amount in
figures],Kenya Shillings [Amount
in words].

NOW THIS AGREEMENT WITNESSETH as follows:
1. In this Agreement, words and expressions shall have the same meanings as
are respectively assigned to them in the Conditions of Contract hereinafter

referred to.

2. The following documents shall be deemed to form and shall be read and
construed as part of this Agreement i.e.

@) Letter of Acceptance
(i1) Form of Tender
(ii1) Conditions of Contract Part I

(iv) Conditions of Contract Part Il and Appendix to Conditions of
Contract
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(v)  Specifications
(vi) Drawings
(vii)) Priced Bills of Quantities

3. In consideration of the payments to be made by the Employer to
the Contractor as hereinafter mentioned, the Contractor hereby
covenants with the Employer to execute and complete the Works and
remedy any defects therein in conformity in all respects with the
provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration
of the execution and completion of the Works and the remedying of
defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be
executed the day and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature
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FORM OF TENDER SECURITY

WHEREAS ... ee e (hereinafter called ‘“the Tenderer”)
has submitted his tender dated = ..oiiiiiiiiiii s for the construction of

KNOW ALL PEOPLE by these presents that WE ..............cccevinennnn. having our
registered office at .................. (hereinafter called “the Bank”), are bound unto
................................. (hereinafter called “the Employer”) in the sum of
Kshs....oooovviiiiiiiiiinns for which payment well and truly to be made to the said
Employer, the Bank binds itself, its successors and assigns by these presents sealed
with the Common Seal of the said Bank this ................ Day of

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of
tender validity specified in the instructions to tenderers
Or

2. If the tenderer, having been notified of the acceptance of his tender by the

Employer during the period of tender validity:

(@) fails or refuses to execute the form of Agreement in accordance with
the Instructions to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with
the Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of
his first written demand, without the Employer having to substantiate his
demand, provided that in his demand the Employer will note that the amount
claimed by him is due to him, owing to the occurrence of one or both of the
two conditions, specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after
the period of tender validity, and any demand in respect thereof should reach
the Bank not later than the said date.

[date[

[signature of the Bank]

[witness] [seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called ‘“the Contractor”) has
undertaken, in pursuance of Contract No. dated to
execute (hereinafter called “the Works”);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognised bank for the sum specified
therein as security for compliance with his obligations in accordance with the
Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you, on behalf of the Contractor, up to a total of Kshs.
(amount of Guarantee in figures) Kenya
Shillings (amount of Guarantee in
words), and we undertake to pay you, upon your first written demand and without
cavil or argument, any sum or sums within the limits of Kenya Shillings

(amount of Guarantee in words) as aforesaid without

your needing to prove or to show grounds or reasons for your demand for the sum
specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor
before presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the
Contract or of the Works to be performed thereunder or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this Guarantee, and we hereby waive notice of
any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR
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Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

To: [name of Employer] (Date)
[address of Employer]

Gentlemen,

Ref: [name of Contract]

In accordance with the provisions of the Conditions of Contract of the above-
mentioned Contract, We, [name and
Address of Contractor] (hereinafter called “the Contractor’) shall deposit with

[name of Employer] a bank guarantee to
guarantee his proper and faithful performance under the said Contract in an amount

of Kshs. [amount of Guarantee in figurers] Kenya

Shillings [amount of Guarantee in words].

We, [bank or financial institution], as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to

[name of Employer] on his first demand without
whatsoever right of objection on our part and without his first claim to the
Contractor, in the amount not exceeding Kshs [amount

of Guarantee in figures] Kenya Shillings
[amount of
Guarantee in words], such amount to be reduced periodically by the amounts
recovered by you from the proceeds of the Contract.

We further agree that no change or addition to or other modification of the terms of
the Contract or of the Works to be performed thereunder or of any of the

Contract documents which may be made between
[name of Employer] and the Contractor, shall in any way
release us from any liability under this guarantee, and we hereby waive notice of
any such change, addition or modification.

No drawing may be made by you under this guarantee until we have received notice
in writing from you that an advance payment of the amount listed above has been
paid to the Contractor pursuant to the Contract.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until
(name of Employer) receives full

payment of the same amount from the Contract.
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Yours faithfully,

Signature and Seal

Name of the Bank or financial institution

Address

Date

Witness:

Name:

Address:

Signature:

Date:
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1.

OUALIFICATION

INFORMATION

Individual Tenderers or Individual Members of Joint Ventures

1.1 Constitution or legal status of tenderer (attach copy or
Incorporation Certificate);
Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five

years

Year

Volume

Currency

Value

1.3 Work performed as Main Contractor on works of a similar nature and
volume over the last five years. Also list details of work under way or
committed, including expected completion date.

Project name Name of client Type of work Value of
and contact performed and Contract
person year of

completion

1.4 Major items of Contractor’s Equipment proposed for carrying out the
Works. List all information requested below.

Item of Description, Condition(new, Owned, leased
Equipment Make and age good, poor) and | (from whom?),
(years) number or to be
available purchased
(from whom?)
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(etc.)

1.6 Qualifications and experience of key personnel proposed for
administration and execution of the Contract. Attach biographical

data.
Position Name Years of Years of
experience experience in
(general) proposed position

Project Manager

(etc.)

1.6 Financial reports for the last five years: balance sheets, profit and loss
statements, auditor’s reports, etc. List below and attach copies.

1.7  Evidence of access to financial resources to meet the qualification
requirements: cash in hand, lines of credit, etc. List below and attach
copies of supportive documents.

1.8 Name, address and telephone, telex and facsimile numbers of
banks that may provide reference if contacted by the Employer.
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1.9

Statement of compliance with the requirements of Clause 1.2 of the
Instructions to Tenderers.

1.10 Proposed program (work method and schedule) for the whole of the

Works.

2 Joint Ventures

2.4

2.5

2.6

2.1

The information listed in 1.1 — 1.10 above shall be provided for each
partner of the joint venture.

The information required in 1.11 above shall be provided for the joint
venture.

Attach the power of attorney of the signatory(ies) of the tender
authorizing signature of the tender on behalf of the joint venture

Attach the Agreement among all partners of the joint venture ( and
which is legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution
of the Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge,
authorized to incur liabilities and receive instructions for and on

behalf of any and all partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall be
done exclusively with the partner in charge.
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TENDER QUESTIONNAIRE
Please fill in block letters.
Full names of tenderer

Full address of tenderer to which tender correspondence is to be sent
(unless an agent has been appointed below)

Name of tenderer’s representative to be contacted on matters of the
tender during the tender period

Details of tenderer’s nominated agent (if any) to receive tender notices.
This is essential if the tenderer does not have his registered address in
Kenya (name, address, telephone, telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2
(b) or 2 (c) and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form. Part

I — General

Business Name ....coieiiiiiii e
Location of business premises; Country/Town.......coovieviiiinnennnn.
Plot NO....civiiiiiiiic e Street/Road ........covvvvniiiiiniinnnnnn.
Postal Address.......cccovviiiiiiiniiiiininnnnnn, TelNo. ..o v,
Nature of BUSINESS.....ouiiiiiiiiii
Current Trade Licence No...........ccvcvvnnnnen. Expiring date..........cccevuenee.

Maximum value of business which you can handle at any time: K.

Name of your bankers........ccoviiiiiiiiii
BranCh. ..o

Part 2 (a) — Sole Proprietor

Your name infull.........ccoooiiiiiiiiiiiii Age.oviiiiiiiiiiiie
Nationality.....ccooeviiiiiiiiiiieiiceeeenee Country of Origin...........cocuene..
*Citizenship details ....ovuiiiiiiiiiii s

Part 2 (b) — Partnership

Give details of partners as follows:
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Name in full  Nationality Citizenship Details Shares

Part 2(c) - Registered Company:

Private or PUubliC....coiiiii i e
State the nominal and issued capital of the Company-

Nominal KShS. ..o e e
ISSuEd KShS. ..o
Give details of all directors as follows:

Name in full . Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:

Is there any person / personsin .........coeeve vvuenens (Name of Employer) who
has interest in this firm? Yes/No.........c.ccceevieenne. (Delete as necessary)

I certify that the information given above is correct.

(Title) (Signature) (Date)

Attach proof of citizenship
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any
heading, he must give below details of the sub-contractors he intends to
employ for each portion.

Failure to comply with this requirement may invalidate the tender.

(1) Portion of Works to be sublet: .

[1) Full name of Sub-contractor

(i1) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value: = s

(2) Portion of Works to sublet: .

@) Full name of sub-contractor

(i) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
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CONtract Value: e,

[Signature of Tenderer) Date
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above-mentioned
tender have been awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your
acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the
date of this letter but not earlier than 14 days from the date of the letter.
3. You may contact the officer(s) whose particulars appear below on the

subject matter of this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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FORMRB 1

REPUBLIC OF KENYA
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO................ OF........oenns 20.........
BETWEEN
.................................................... APPLICANT
AND

....................................... RESPONDENT (Procuring Entity)

Request for review of the decision of the............... (Name of the Procuring Entity) of

............... dated the...day of .............20..........in the matter of Tender

I/We. i ,the above named Applicant(s), of
address: Physical

address..........ouu.n. Fax No...... Tel. No........ Email ............... , hereby request the
Public

Procurement Administrative Review Board to review the whole/part of the above

mentioned decision on the following grounds , namely:-1.

2.
By this memorandum, the Applicant requests the Board for an order/orders that:
- 1.

2.

etc

SIGNED ........covvvnnnnen (Applicant)

Dated on................ dayof............... /...20...

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on
............ dayof.............20...........e.

SIGNED

Board Secretary
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SELF-DECLARATION FORM

Date

To:
THE DIRECTOR GENERAL

NATIONAL ENVIRONMENT MANAGEMENT AUTHORITY,
ELAND HOUSE, POPO ROAD, OFF MOMBASA ROAD

P.O. BOX 67839 - 00200 NAIROBI.

The tenderer i.e. (name and address)

Declare the following:

i Has not been debarred from participating in public procurement.

ii. Has not been involved in and will not be involved in corrupt and

fraudulent practices regarding public procurement.

(To be signed by authorized representative and officially stamped)
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